



6550 53rd Street
Pinellas Park FL 33781

Tel: 727-528-0178
Fax: 727-528-0547

Proposal

Date: 18-Sep-20

Submitted To:

City of Pinellas Park
6250 82nd Ave N
Pinellas Park, FL 33781

Cell 727-647-0170

Tel 727-369-5621

Fax

email KArrison@pinellas-park.com

Project Name:

Freedom Lake Park

We hereby submit specifications and estimates for:

Proposal is valid for 30 days

| Description | Unit | Qty | Unit Price | Total | Grand Total |
|---|------|-----|------------|-----------|---------------------|
| | | | | | \$120,545.00 |
| 101-0100 Mobilization | LS | 1 | 11,661.00 | 11,661.00 | |
| 102-0100 MOT | LS | 1 | 3,500.00 | 3,500.00 | |
| 110-0100 Clear & Grub | LS | 1 | 8,500.00 | 8,500.00 | |
| 104-1 Erosion Control | LS | 1 | 2,500.00 | 2,500.00 | |
| 522-0006 6" Concrete Sidewalk | SY | 60 | 54.00 | 3,240.00 | |
| 999-000 48" RCP W/ Rip Rap | LF | 107 | 257.00 | 27,499.00 | |
| 400-0-1 Endwall Concrete Class NS, Gravity Wall | CY | 25 | 675.00 | 16,875.00 | |
| 120-1100 Grading | LS | 1 | 10,000.00 | 10,000.00 | |
| SP 999-000 4" Water Main | LF | 57 | 55.00 | 3,135.00 | |
| SP-1613-130-509 2" Reclaim Water Main | LF | 55 | 45.00 | 2,475.00 | |
| SP 999-007 Road Restoration | SY | 267 | 55.00 | 14,685.00 | |
| 999-000 Guardrail | LF | 60 | 75.00 | 4,500.00 | |
| 515-8503 Handrail | LF | 57 | 175.00 | 9,975.00 | |
| 575-0103 Sod (Bahia) | SY | 400 | 5.00 | 2,000.00 | |
| Please Note: | | | | | |
| Materials Testing By Others | | | | | |

Acceptance of Proposal

The above prices, specifications and conditions are hereby accepted. You are authorized to do the work as specified.

Payment is Net 10 days from date of Invoice


Date

Signature

Signature MTM Contractors Inc

City of
PINELLAS PARK

5141 78TH AVE. • P.O. BOX 1100
PINELLAS PARK, FL 33780-1100



FLORIDA

PHONE • (727) 369-0700
FAX • (727) 544-7448

Please Respond To:

James W. Denhardt, City Attorney
Lauren Christ Rubenstein, Assistant City Attorney
Denhardt and Rubenstein, Attorneys at Law
2700 First Avenue North
St. Petersburg, Florida 33713
(727) 327-3400 - Telephone
(727) 323-0888 - Facsimile

November 2, 2020

Mr. Aaron Petersen
Construction Services Director
City of Pinellas Park
P. O. Box 1100
Pinellas Park, Florida 33780-1100

RE: City Document #20-291
PC Piggyback - Freedom Lake Stormwater Improvement Project

Dear Mr. Petersen:

I have received and reviewed the above-referenced Contract for Freedom Lake Stormwater Improvement Project, which is a proposed piggyback of Pinellas County's Contract with MTM Contractors, Inc. I have also received and reviewed the Purchasing Director's approval to piggyback such Contract and MTM Contractors pricing confirmation letter.

After a review of all of the items sent to our office, and a review of Pinellas Park's bid requirements in Section 2.602 of the City's Code of Ordinances, it would appear that the Contract between Pinellas County and MTM Contractors, Inc., was secured by a competitive bidding process that is equal to or more stringent than the competitive bidding process required by Pinellas Park's City Code.

I would approve of the Contract as to form and correctness.

Very truly yours,

James W. Denhardt
City Attorney

cc: Doug Lewis, City Manager
Diane M. Corna, MMC, City Clerk
Patrick Murphy, Deputy City Manager
Bart Diebold, Public Works Administrator

LCR/cb

20-29111022020.PC Piggyback - Freedom Lake Stormwater Improv. Proj.wpd



PRINTED ON RECYCLED PAPER