U), US City Average, All Items, Not Seasonally Adjusted as published by the U.S. Department of Labor, Bureau of Labor Statistics (http://www.bls.gov/ppi/home.htm). The City shall review the request for adjustment and respond in writing; such response and approval shall not be unreasonably withheld.

At the end of the initial term, pricing may be adjusted for amounts other than inflation based on mutual agreement of the parties after review of appropriate documentation. Renewal prices shall be firm for at least one year and may be adjusted thereafter as outlined in the previous paragraph.

No fuel surcharges will be accepted.

#### **BID FORMS**

#### BID No. 240055-B-AS

#### **Submittal Checklist**

## IMPORTANT BID DOCUMENTS TO BE RETURNED

The following forms must be completed and submitted with your bid:

X	Bid Form
X	Bid Sheets
X	Bid Bond
X	Reference Form
X	Drug Free Workplace Form

#### BID FORM

#### **UTILITY REHABILITATION AND CONSTRUCTION SERVICES**

BIDDER	TLC Diversified, Inc.
32	

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with City of Tarpon Springs to provide all Services specified and in accordance with the other terms and conditions of the Contract Documents.

This Bid will remain subject to acceptance for ninety (90) days after the day of Bid opening.

- 1. In submitting this Bid, Bidder represents that:
  - a. Bidder has examined and carefully studied the Bidding Documents and the following Addenda (receipt of all which is hereby acknowledged):

Date	Number	<u>Date</u>	Number
3/12/24	1	3/22/24	5
3/15/24	2		3
3/18/24	3		
3/22/24	44		

- b. Bidder is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, performance and furnishing of the Work.
- c. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or corporation to refrain from bidding; and Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or over Owner.
- d. Bidder acknowledges that Owner and Engineer do not assume responsibility for the accuracy or completeness of information and data shown or indicated in the Bidding Documents with respect to Underground Facilities at or contiguous to the site.

- e. Bidder is aware of the general nature of Work to be performed by Owner and others at the site that relates to Work for which this Bid is submitted.
- f. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or corporation to refrain from bidding; and Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or over Owner.
- g. Bidder will complete the Work in accordance with the Contract Documents for the unit prices shown on the Electronic Bid Sheets. Electronic Bid Sheets to be submitted with bid in Excel format on a flash drive as well as a printed hard copy.

# TOTAL OF A QUANTITY OF ONE (1) FOR EACH BID ITEM FROM ELECTRONIC BID SHEETS (HARD COPY OF ELECTRONIC BID SHEETS TO BE INCLUDED WITH BID:

(Numbers)

Four Hundred Seventeen Dollars and No Cents /\$ 1,653,417.00

One Million, Six Hundred Fifty-Three Thousand,

(Words)

Eric Macek/VP of Pre-Construction

Printed Name and Title

	,	(	,	
are cos	acknowledges that included in t sts for complying with Florida <sup>-</sup> r 1, 1990.			
Bidder:	TLC Diversified, Inc.	Date:	April 02, 2	024
Address:	2719 17th Street East			
City:	Palmetto	State:FL	Zip:	34221
Phone No.:	(941) 722-0621	Fax No:	(941)	722-1382
Email:	emacek@tlcdiv.com			

Authorized Signature

Utility Rehabilitation and Construction Services	240055-B-AS
Bid Sheets	
M&P = Measurement and Payment	Specs = Specifications
JOM = Unit of Measurement	LF = Linear Feet
EA = Each	SY = Square Yard
N/A = Not Applicable	SF = Square Foot
/F = Vertical Feet	CY = Cubic Yard
TN = Ton	ED = Each Day
LB = Pound	HR = Hour
FDOT = Florida Department of Transportation Specifications	Revisions in red

	M&P Item	Description	UOM	Delea
Item #	#	·	UUM	Price
1		Restoration, includes maintaining for 30 days after completion		
2	1.01	Seed and mulch	SY	\$ 4.00 \$ 20.00 \$ 22.00
3	1.01	Sodding - Bahia	SY	\$ 20.00
4	1.01	Sodding - St. Augustine	SY	\$ 22.00
5	1.01	Brick Street Restoration	SF	\$ 30.00
6		Control and abatement of erosion and water pollution		
7	1.02	Sand bagging	CY	\$ 400.00
8	1.02	Baled hay and staked	EA	\$ 15.00
9	1.02	Staked silt fence	LF	\$ 6.00 \$ 125.00
10	1.02	Filter Sock or Log	EΑ	\$ 125.00
11		Earthwork and related operations		
12	1.03	Excavation of unsuitable material - haul offsite and dispose (truck measure)	CY	\$ 50.00
13	1.03	Borrow (truck measure)	CY	\$ 50.00 \$ 50.00 \$ 75.00
14	1.03	Clear right-of-way and haul off and dispose offsite (truck measure)	CY	\$ 75.00
15		Asphaltic concrete surface and friction courses		
16	1.04	1-1/2" asphalt, Superpave Asphalt Base, Type B-12.5	SY	\$ 77.00 \$ 73.00
17	1.04	1" asphalt overlay, Superpave Asphalt Base, Type B-12.5	SY	\$ 73.00
18	1.04	Full depth asphalt, Superpave Asphalt Base, Type B-12.5	TN	\$ 400.00
19	1.05	Milling (not to exceed a thickness of 1")	SY	\$ 400.00 \$ 40.00 \$ 160.00 \$ 90.00 \$ 100.00 \$ 75.00 \$ 100.00 \$ 90.00
20	1.06	Crushed concrete base, 12" thick	SY	\$ 160.00
21	1.06	Crushed concrete base, 6" thick	SY	\$ 90.00
22	1.06	Asphalt Pavement Base & Base Restoration 4" Asphaltic Base	SY	\$ 100.00
23	1.06	Asphalt Surface Pavement 1" PC-3 ACSC	SY	\$ 75.00
24	1.06	Shell Driveway Base, 6" thick	CY	\$ 100.00
25	1.06	Pea Gravel Driveway	SY	\$ 90.00
26	1.07	Roadway density test	EA	\$ 200.00
27	1.08	Proctor	EA	\$ 300.00
28	1.09	Class I concrete	CY	\$ 200.00 \$ 300.00 \$ 450.00 \$ 950.00
29	1.09	Concrete, miscellaneous, reinforced (3000psi)	CY	\$ 950.00
30	1.09	Furnish and Install Structural Concrete (4000 psi)	CY	\$ 1,300.00
31	1.10	Riprap (sand-cement)	CY	\$ 1,300.00 \$ 150.00

	-		_		1
32	1.11	Flowable fill	CY	\$	275.00
33	1.12	Remove and dispose of existing asphalt and concrete (truck measure)	CY	\$	250.00
34		Concrete sidewalk, driveways and curb elements			
35	1.09	Concrete sidewalk or driveway 4" thick	SY	\$	150.00
36	1.09	Concrete sidewalk or driveway 6" thick	SY	\$	175.00
37	1.09	Type F curb & gutter	LF	\$	40.00
38	1.09	2' valley gutter (Miami)	LF	\$	65.00
39	1.09	Special Refill Materials - Crushed Stone	LF	\$	175.00
40	1.09	Remove and Replace Concrete for Wall Penetrations 4" Diameter Hole	CY	\$	2,500.00
41	1.09	Remove and Replace Concrete for Wall Penetrations 6" Diameter Hole	CY		2,500.00
42	1.09	Remove and Replace Concrete for Wall Penetrations 8" Diameter Hole	CY	\$	2,600.00
43	1.09	Remove and Replace Concrete for Wall Penetrations 10" Diameter Hole	CY	\$	2,700.00
44	1.09	Remove and Replace Concrete for Wall Penetrations Greater than 10 " Hole	CY	\$	1,500.00
45		Traffic control devices			1,000.00
46	1.13	Barricade type I or II, with warning light	ED	\$	5.00
47	1.13	Barricade type III, with warning light	ED	\$	15.00
48	1.13	Temporary Pavement for Maintenance of Vehicular Traffic (Install & Remove)	CY	\$	600.00
49	1.13	Temporary Pavement for Maintenance of Pedestrian Traffic (Install & Remove)	CY	\$	1,200.00
50	1.13	Temporary Curb (Includes Paint & Delineators)	LF	\$	65.00
51	1.13	Temporary Vehicle Impact Attenuators	ED	\$	200.00
52	1.13	Temporary Concrete Barrier Wall (including mounted lights - Type C Steady Burn)	LF	\$	45.00
53	1.13	Signs, construction	ED	\$	10.00
54	1.13	Arrow boards - 5' minimum horizontal size	ED	\$	75.00
55	1.13	Traffic cones	ED	\$	2.00
56	1.13	Flagger person	HR	\$	40.00
57	1.13	Off Duty Law Enforcement Officer	HR	\$	60.00
58	1.13	Temporary Striping - solid or 6" - 10" skip single yellow or white stripe	LF	\$	3.00
59	1.13	Thermoplastic striping solid or 6" - 10" skip single yellow or white stripe	LF	\$	8.00
60	1.13	Raised pavement marker	EA	\$	12.00
61	1.14	MOT Multi-Lane (FDOT Index 102 613)	ED	\$	850.00
62	1.14	MOT Multi-Lane (FDOT Index 102 614)	ED	\$	850.00
63	1.14	MOT Multi-Lane (FDOT Index 102 615)	ED	\$	900.00
64	1.14	MOT Multi-Lane (FDOT Index 102 616)	ED	\$	850.00
65	1.14	MOT Multi-Lane (FDOT Index 102 617)	ED	\$	850.00
66	****	Cross drains and side drains - replacement	LD		000.00
67	1.15	18" concrete pipe round	LF	\$	225.00
68	1.15	18" concrete pipe eliptical	LF	\$	240.00
69	1.15	18" corrugated metal pipe round	LF	\$	230.00
70	1.15	24" concrete pipe round	LF	\$	250.00
71	1.15	24" concrete pipe eliptical	LF	\$	300.00
72	1.15	24" corrugated metal pipe round	LF	\$	255.00
73	1.15	30" concrete pipe round	LF	\$	400.00
74	1.15	30" concrete pipe eliptical	LF	\$	455.00
75	1.15	30" corrugated metal pipe round	LF	Φ Φ	
10	1.13	ov corrugated metal pipe round	LF	\$	400.00

76	1.15	36" concrete pipe round	LF	\$	465.00
77	1.15	36" concrete pipe eliptical	LF	\$	525.00
78	1.15	36" corrugated metal pipe round	LF	\$	456.00
79		PVC C900 SDR 25, for force mains, 0' - 6' depth			
80	1.16	3" SDR 25, PVC	LF	\$	35.00
81	1.16	4" SDR 25, PVC	LF	\$	50.00
82	1.16	6" SDR 25, PVC	LF	\$	52.00
83	1.16	8" SDR 25, PVC	LF	\$	60.00
84	1.16	10" SDR 25, PVC	LF	\$	62.00
85	1.16	12" SDR 25, PVC	LF	\$	70.00
86		PVC C905 SDR 25, for force mains, 0' - 6' depth		_	1,0100
87	1.16	16" SDR 25, PVC	LF	\$	160.00
88	1.16	18" SDR 25, PVC	LF	\$	170.00
89	1.16	20" SDR 25, PVC	LF	\$	190.00
90	1.16	24" SDR 25, PVC	LF	\$	130.00
91	1.16	30" SDR 25, PVC	ŁF	\$	300.00
92	1.16	36" SDR 25. PVC	LF	\$	390.00
93		PVC, C900 DR 18, for water & reclaimed water mains, 0' - 6' depth			000.00
94	1.16	3" C900 DR 18 PVC-BLUE	LF	\$	40.00
95	1.16	3" C900 DR 18 PVC-PURPLE	LF	\$	40.00
96	1.16	4" C900 DR 18 PVC-BLUE	LF	\$	55.00
97	1.16	4" C900 DR 18 PVC-PURPLE	LF	\$	50.00
98	1.16	6" C900 DR 18 PVC-BLUE	LF	\$	75.00
99	1.16	6" C900 DR 18 PVC-PURPLE	LF	\$	70.00
100	1.16	8" C900 DR 18 PVC-BLUE	LF	\$	80.00
101	1.16	8" C900 DR 18 PVC-PURPLE	LF	\$	75.00
102	1.16	10" C900 DR 18 PVC-BLUE	LF	\$	82.00
103	1.16	10" C900 DR 18 PVC-PURPLE	LF	\$	80.00
104	1.16	12" C900 DR 18 PVC-BLUE	LF	\$	90.00
105	1.16	12" C900 DR 18 PVC-PURPLE	LF	\$	88.00
106	1.10	PVC, C905 DR 25, for water & reclaimed water mains, 0' - 6' depth	Li	Ψ	00.00
107	1.16	16" C905 DR 25 PVC-BLUE	LF	\$	165.00
108	1.16	16" C905 DR 25 PVC-PURPLE	LF	\$	165.00
109	1.16	18" C905 DR 25 PVC-BLUE	LF	\$	170.00
110	1.16	18" C905 DR 25 PVC-PURPLE	LF	\$	170.00
111	1.16	20" C905 DR 25 PVC-BLUE	LF	\$	220.00
112	1.16	20" C905 DR 25 PVC-PURPLE	LF	\$	220.00
113	1.16	24" C905 DR 25 PVC-BLUE	LF	\$	
114	1.16	24" C905 DR 25 PVC-PURPLE	LF	\$	250.00
115	1.16	30" C905 DR 25 PVC-FORFLE	LF		250.00
116	1.16	30" C905 DR 25 PVC-BLOE 30" C905 DR 25 PVC-PURPLE	LF LF	\$	300.00
117	1.16		LF LF		300.00
118		36" C905 DR 25 PVC-BLUE		\$	400.00
119	1.16	36" C905 DR 25 PVC-PURPLE PVC, Schedule 80 - Grey, in accordance with ASTM D 1785	ĹF	\$	400.00

	-				
120	1.16	PVC, Schedule 80, Grey 2"	LF	\$	43.00
121	1.16	PVC, Schedule 80, Grey 3"	LF	\$	45.00
122	1.16	PVC, Schedule 80, Grey 4"	LF	\$	50.00
123	1.16	PVC, Schedule 80, Grey 5"	LF	\$	70.00
124	1.16	PVC, Schedule 80, Grey 6"	LF	\$	50.00
125	1.16	PVC, Schedule 80, Grey 8"	LF	\$	65.00
126	1.16	PVC, Schedule 80, Grey 10"	LF	\$	75.00
127	1.16	PVC, Schedule 80, Grey 12"	LF	\$	95.00
128		HDPE, C901 per AWWA Specifications			
129	1.17	HDPE, DIPS DR9 2"	LF	\$	42.00
130	1.17	HDPE, DIPS DR11 3"	LF	\$	43.00
131	1.17	HDPE, DIPS DR11 4"	LF	\$	50.00
132	1.17	HDPE, DIPS DR11 5"	LF	\$	52.00
133	1.17	HDPE, DIPS DR11 6"	LF	\$	60.00
134	1.17	HDPE, DIPS DR11 8"	LF	\$	70.00
135	1.17	HDPE, DIPS DR11 10"	LF	\$	100.00
136	1.17	HDPE, DIPS DR11 12"	LF	\$	115.00
137		Ductile iron pipe, 0' - 6' depth	LF	\$	-
138	1.18	3" DIP, pressure class 350	LF	\$	140.00
139	1.18	4" DIP, pressure class 350	LF	\$	155.00
140	1.18	6" DIP, pressure class 350	LF	\$	156.00
141	1.18	8" DIP, pressure class 350	LF	\$	160.00
142	1.18	10" DIP, pressure class 350	LF	\$	165.00
143	1.18	12" DIP, pressure class 350	LF	\$	175.00
144	1.18	16" DIP, pressure class 350	LF	\$ \$ \$	200.00
145	1.18	20" DIP, pressure class 350	LF	\$	325.00
146	1.18	24" DIP, pressure class 350	LF	\$	340.00
147		C110 full body mechanical joint or flanged fittings without accessories		Ψ	340.00
148	1.19	Miscellaneous MJ fittings for all C110 MJ fittings	LB	\$	55.00
149		C153 mechanical joint fittings or flanged without accessories	LD		33.00
150	1.19	Miscellaneous MJ fittings for all C153 MJ fittings	LB	\$	58.00
151		Gate valve and box, resilient seated	2.0		30.00
152	1.20	2" gate valve and box	EA	\$	850.00
153	1.20	3" gate valve and box	EA	\$	950.00
154	1.20	4" gate valve and box	EA	\$	1,800.00
155	1.20	6" gate valve and box	EA	\$	2,050.00
156	1.20	8" gate valve and box	EA	\$	2,500.00
157	1.20	10" gate valve and box	EA	\$	3,000.00
158	1.20	12" gate valve and box	EA	s	3,600.00
159	1.20	16" gate valve and box	EA	\$ \$ \$	6,300.00
160	1.20	18" gate valve and box	EA	S	14,500.00
161	1.20	20" gate valve and box	EA	\$	21,000.00
162	1.20	24" gate valve and box	EA	\$	22,000.00
163	0	Butterfly valve and box		Ψ	22,000.00

	-			1
164	1.20	12" butterfly valve and box	EA \$	3,000.00
165	1.20	16" butterfly valve and box	EA \$	5,500.00
166	1.20	18" butterfly valve and box	EA \$	6,000.00
167	1.20	20" butterfly valve and box	EA \$	9,000.00
168	1.20	24" butterfly valve and box	EA \$	8,500.00
169	1.20	30" butterfly valve and box	EA \$	16,500.00
170	1.20	36" butterfly valve and box	EA \$ EA \$	29,000.00
171	1.20	42" butterfly valve and box	EA \$	31,000.00
172		Plug valve and box	·	
173	1.20	2" plug valve and box	EA \$ EA \$	1,000.00
174	1.20	3" plug valve and box	EA \$	1,150.00
175	1.20	4" plug valve and box	EA \$	1,400.00
176	1.20	6" plug valve and box	EA \$ EA \$	1,750.00
177	1.20	8" plug valve and box	EA \$	2,800.00
178	1.20	10" plug valve and box	EA \$ EA \$	3,500.00
179	1.20	12" plug valve and box	EA \$	5,100.00
180	1.20	16" plug valve and box	EA \$	9,500.00
181	1.20	18" plug valve and box	EA \$	13,000.00
182	1.20	20" plug valve and box	EA \$	15,000.00
183	1.20	24" plug valve and box	EA \$	33,000.00
184	1.20	30" plug valve and box	EA \$ EA \$	52,000.00
185	1.20	36" plug valve and box	EA \$	68,000.00
186		OS&Y valve		
187	1.20	<b>4"</b>	EA \$ EA \$	1,400.00
188	1.20	6"	EA \$	1,600.00
189	1.20	8"	EA \$	2,400.00
190	1.20	10"	EA \$	4,250.00
191	1.20	12"	EA \$	4,700.00
192	1.20	16"	EA \$	22,000.00
193	1.20	18"	EA \$ EA \$ EA \$	30,000.00
194	1.20	20"	EA \$	35,000.00
195	1.20	24"	EA \$	45,000.00
196		Directional boring	* * * * * * * * * * * * * * * * * * * *	
197	1.21	2" DR9 HDPE DIPS, roadway undercrossing	LF _\$	73.00
198	1.21	3" DR9 HDPE DIPS, roadway undercrossing	LF \$ LF \$	76.00
199	1.21	4" DR11 HDPE DIPS, roadway undercrossing	LF \$	82.00
200	1.21	6" DR11 HDPE DIPS, roadway undercrossing	LF \$	88.00
201	1.21	8" DR11 HDPE DIPS, roadway undercrossing	LF \$	125.00
202	1.21	10" DR11 HDPE DIPS, roadway undercrossing	LF \$	170.00
203	1.21	12" DR11 HDPE DIPS, roadway undercrossing	LF \$	240.00
204		Water main blowoff assembly		
205	1.22	Permanent 2" blowoff assembly and box	EA \$	2,000.00
206	1.22	2" Autoflush blowoff assembly	EA _\$	5,000.00
207	1.22	4" Autoflush blowoff assembly	EA \$	5,500.00

200					
208	4.00	Fire hydrant and valve assembly	-		
209 210	1.23	Fire hydrant and valve assembly	EA	\$	7,700.00
211	1.24	Thrust block Cast-in-place thrust block	CV	•	200.00
212	1.24	•	CY	\$	800.00
212	1.24	Pre-cast thrust block	EA		350.00
214	1.25	Restrained joint devices, bell restraint, for ductile iron pipe or PVC	<b>5</b> 4		05.00
215	1.25	Meg-a-Lug series 1100 or equal, bell restraint, 3"	EA	\$	85.00
216	1.25	Meg-a-Lug series 1100 or equal, bell restraint, 4" Meg-a-Lug series 1100 or equal, bell restraint, 6"	EA	\$	165.00
217	1.25		EA	\$	185.00
218		Meg-a-Lug series 1100 or equal, belt restraint, 8"	EA	\$	195.00
219	1.25 1.25	Meg-a-Lug series 1100 or equal, bell restraint, 10"	EA	\$	270.00
220		Meg-a-Lug series 1100 or equal, bell restraint, 12"	EA	\$	300.00
221	1.25	Meg-a-Lug series 1100 or equal, bell restraint, 16"	EA	\$	1,150.00
222	1.25	Meg-a-Lug series 1100 or equal, bell restraint, 18"	EA	\$	1,300.00
223	1.25	Meg-a-Lug series 1100 or equal, bell restraint, 20"	EA	\$	2,000.00
	1.25	Meg-a-Lug series 1100 or equal, bell restraint, 24"	EA	\$	2,100.00
224 225	1.25	Meg-a-Lug series 1100 or equal, bell restraint, 30"	EA	\$	3,300.00
	1.25	Meg-a-Lug series 1100 or equal, bell restraint, 36"	EA	\$	4,300.00
226 227	1.25	Meg-a-Lug series 1100 or equal, bell restraint, 42"	£Α	\$	4,500.00
228	4.05	Restrained joint devices, fitting restraint, for ductile iron pipe or PVC			
229	1.25	Meg-a-Lug Series 1100 or equal, fitting restraint, 3"	EA	\$	61.00
	1.25	Meg-a-Lug Series 1100 or equal, fitting restraint, 4"	EA	\$	125.00
230	1.25	Meg-a-Lug Series 1100 or equal, fitting restraint, 6"	EA	\$	135.00
231	1.25	Meg-a-Lug Series 1100 or equal, fitting restraint, 8"	EA	\$	140.00
232	1.25	Meg-a-Lug Series 1100 or equal, fitting restraint, 10"	EA	\$	170.00
233	1.25	Meg-a-Lug Series 1100 or equal, fitting restraint, 12"	EA	\$	200.00
234	1.25	Meg-a-Lug Series 1100 or equal, fitting restraint, 16"	EA	\$	365.00
235	1.25	Meg-a-Lug Series 1100 or equal, fitting restraint, 20"	ĒA	\$	800.00
236	1.25	Meg-a-Lug Series 1100 or equal, fitting restraint, 24"	EA	\$	805.00
237	1.25	Meg-a-Lug Series 1100 or equal, fitting restraint, 30"	EA	\$	1,600.00
238	1.25	Meg-a-Lug Series 1100 or equal, fitting restraint, 36"	EA	\$	2,000.00
239	1.25	Meg-a-Lug Series 1100 or equal, fitting restraint, 42"	EA	\$	3,300.00
240		Tapping sleeve and valve and line stops			
241	1.26	Tapping sleeve and valve 6" x 4"	EA	\$	3,650.00
242	1.26	Tapping sleeve and valve 8" x 4"	EA	\$	3,750.00
243	1.26	Tapping sleeve and valve 8" x 6"	EA	\$	3,900.00
244	1.26	Tapping sleeve and valve 12" x 8"	EA	\$	4,500.00
245	1.26	Tapping sleeve and valve 14" x 8"	EA	\$	4,600.00
246	1.26	Tapping sleeve and valve 16" x 8"	EA	\$	5,000.00
247	1.26	Tapping sleeve and valve 16" x 12"	EA	\$	8,200.00
248	1.26	Tapping sleeve and valve 20" x 8"	EA	\$	7,500.00
249	1.26	Tapping sleeve and valve 20" x 12"	EA	\$	8,400.00
250	1.26	Tapping sleeve and valve 24" x 8"	EA	\$	5,300.00
251	1.26	Tapping sleeve and valve 24" x 12"	EA	\$	8,500.00

					1
252	1.26	Tapping sleeve and valve 24" x 16"	EA	\$	10,350.00
253	1.26	Tapping sleeve and valve 24" x 20"	EA	\$	18,750.00
254	1.26	3" line stop, temporary, up to 2 days use	EΑ	\$	4,500.00
255	1.26	4" line stop, temporary, up to 2 days use	EA	\$	7,000.00
256	1.26	6" line stop, temporary, up to 2 days use	EA	\$	8,900.00
257	1.26	8" line stop, temporary, up to 2 days use	EA	\$	9,800.00
258	1.26	10" line stop, temporary, up to 2 days use	EA	\$	12,000.00
259	1.26	12" line stop, temporary, up to 2 days use	EA	\$	14,000.00
260	1.26	16" line stop, temporary, up to 2 days use	EA	\$	20,000.00
261	1.26	18" line stop, temporary, up to 2 days use	EA	\$	22,000.00
262	1.26	20" line stop, temporary, up to 2 days use	EA	\$	25,500.00
263	1.26	24" line stop, temporary, up to 2 days use	EA	\$	26,000.00
264	1.26	30" line stop, temporary, up to 2 days use	EA	\$	35,000.00
265	1.26	36" line stop, temporary, up to 2 days use	EA	\$	39,000.00
266	1.26	42" line stop, temporary, up to 2 days use	EΑ	\$	52,000.00
		Initial repair excavation, for the first 25 feet of excavation at the following pipe depths			
267		(includes mobilization)			
268	1.27	3" line stop, permanent	EA	\$	<u> </u>
269	1.27	4" line stop, permanent	EΑ	\$	
270	1.27	6" line stop, permanent	EΑ	\$	
271	1.27	8" line stop, permanent	EA	\$	
272	1.27	10" line stop, permanent	EA	\$	-
273	1.27	12" line stop, permanent	EA	\$	
274	1.27	16" line stop, permanent	ĒΑ	\$ \$	
275	1.27	18" line stop, permanent	EΑ	\$	
276	1.27	20" line stop, permanent	EA	\$	
277	1.27	24" line stop, permanent	EA	\$	
278	1.27	30" linestop, permanent	EA	\$	_
279	1.27	36" line stop, permanent	EA	\$	-
280	1.27	42" line stop, permanent	EA	\$	
281	1.27	0'- up to 6' depth	EA	\$	8,500.00
282	1.27	over 6' - up to 8' depth	EΑ	\$	8,700.00
283	1.27	over 8' - up to 10' depth	EA	\$	9,000.00
284	1.27	over 10' - up to 12' depth	EΑ	\$	9,100.00
285	1.27	over 12' - up to 14' depth	EA	\$	9,200.00
286	1.27	over 14' - up to 16' depth	EA	\$	9,300.00
287	1.27	over 16' - up to 18' depth	EA	\$	9,400.00
288	1.27	over 18' - up to 20' depth	EA	\$	9,500.00
		Additional repair excavation, per foot in excess of 25 feet at the following pipe depths			0,000.00
289		to be paid for under separate pay items			
290	1.28	0'- up to 6' depth	LF	\$	150.00
291	1.28	over 6' - up to 8' depth	LF	\$	155.00
292	1.28	over 8' - up to 10' depth	LF	\$	160.00
293	1.28	over 10' - up to 12' depth	LF	\$	165.00

					1
294	1.28	over 12' - up to 14' depth	LF	\$	170.00
295	1.28	over 14' - up to 16' depth	LF	\$	175.00
296	1.28	over 16' - up to 18' depth	LF	\$	180.00
297	1.28	over 18' - up to 20' depth	LF	\$	190.00
298		Sheeting			
299	1.29	Sheeting - left in place	SF	\$	60.00
300	1.30	Sheeting - Removed	SF	\$	55.00
301		Dewatering			
302	1.31	Fuel included for well point pumps			
303	1.31	Well point pump - Initial, 0' - 6' depth (up to 12 well points)	EA	\$	4,250.00
304	1.31	Well point pump - Initial, 6' - 8' depth (up to 12 well points)	EΑ	\$	4,500.00
305	1.31	Well point pump - Initial, 8' - 10' depth (up to 12 well points)	EA	\$	4,500.00
306	1.31	Well point pump - Initial, 10' - 12' depth (up to 12 well points)	EA	\$	4,600.00
307	1.31	Well point pump - Initial, 12' - 14' depth (up to 12 well points)	EA	\$	4,800.00
308	1.31	Well point pump - Initial, 14' - 16' depth (up to 12 well points)	EA	\$	5,000.00
309	1.31	Well point pump - Initial, 16' - 18' depth (up to 12 well points)	EA	\$	5,100.00
310	1.31	Well point pump - Initial, 18' - 20' depth (up to 12 well points)	EA	\$	5,150.00
311	1.31	Well point pump - Additional, 0' - 6' depth (per well point)	EA	\$	75.00
312	1.31	Well point pump - Additioanl 6' - 8' depth (per well point)	EA	\$	75.00
313	1.31	Well point pump - Additional 8' - 10' depth (per well point)	EA	\$	75.00
314	1.31	Well point pump - Additional 10' - 12' depth (per well point)	EA	\$	75.00
315	1.31	Well point pump - Additional 12' - 14' depth (per well point)	EA	\$	75.00
316	1.31	Well point pump - Additional 14' - 16' depth (per well point)	EA	<u>φ</u>	75.00
317	1.31	Well point pump - Additional 16' - 18' depth (per well point)	EA	\$	75.00
318	1.31	Well point pump - Additional 18' - 20' depth (per well point)	EA	\$	75.00
	1.01	Bypass pumping of sewers, equipment set up and operation (backup pumps are paid	LA	Ψ	75.00
319		for separately as additional pumps) Fuel included for bypass pumps			
320	1.32	Bypass pump 3" discharge	EA	· ·	1,500.00
321	1.32	Bypass pump 4" discharge	EA	\$	9,000.00
322	1.32	Bypass pump 6" discharge	EA	\$	
323	1.32	Bypass pump 8" discharge	EA	\$	9,000.00
324	1.32	Bypass pump 10" discharge	EA	\$	10,000.00
325	1.32	Operation of bypass pumping	ED	\$	10,000.00 3,000.00
326	1.02	Gravity sewer pipe C900 DR18 (Green) service pipe	LD	Φ	3,000.00
327	1.33	Slip Line: LIP 8"	LF	\$	180.00
328	1.33	Slip Line: LIP 10"	LF	\$	
329	1.33	Slip Line: LIP 12"	LF	\$	225.00
330	1.33	Slip Line: LIP 16"	LF	\$	225.00
331	1.33	3" C900 DR18 (Green) service pipe	LF LF	\$	275.00 40.00
332	1.33	4" C900 DR18 (Green) service pipe	LF	\$	
333	1.33	6" C900 DR18 (Green) service pipe	LF		60.00
334	1.33	8" C900 DR18 (Green) service pipe	LF LF	\$	85.00
335	1.33	10" C900 DR18 (Green) service pipe		\$	105.00
336	1.33	12" C900 DR18 (Green) service pipe	LF LF	\$	110.00
200	1.00	12 Capo Divio (Green) service hihe	LF	\$	120.00

	-				-
337	1.33	15" C900 DR18 (Green) service pipe	LF	\$	135.00
338	1.33	18" C900 DR18 (Green) service pipe	LF	\$	155.00
339	1.33	20" C900 DR18 (Green) service pipe	LF	\$	185.00
340	1.33	24" C900 DR18 (Green) service pipe	LF	\$	225.00
341	1.33	30" C900 DR18 (Green) service pipe	LF	\$	345.00
342		Gravity sewer pipe - Ductile Iron	<del>-</del> -		040.00
343	1.34	3" Ductile Iron Pipe	LF	\$	175.00
344	1.34	4" Ductile Iron Pipe	LF	\$	120.00
345	1.34	6" Ductile Iron Pipe	LF	\$	145.00
346	1.34	8" Ductile Iron Pipe	LF	\$	145.00
347	1.34	10" Ductile Iron Pipe	LF	\$	155.00
348	1.34	12" Ductile Iron Pipe	 LF	S	195.00
349	1.34	15" Ductile Iron Pipe	LF	\$	240.00
350	1.34	18" Ductile Iron Pipe	LF	\$	290.00
351	1.34	20" Ductile Iron Pipe	LF	\$	300.00
352	1.34	24" Ductile Iron Pipe	LF	\$	385.00
353	1.34	30" Ductile Iron Pipe	LF	\$	525.00
354		Sewer plugs			323.00
355	1.35	Up to 8" plug	EA	\$	250.00
356	1.35	10" - 15" plug	EA	\$	600.00
357	1.35	18" - 21" plug	EA	\$	1,000.00
358	1.35	24" - 36" plug	EA	\$	3,500.00
359		Gravity sewer pipe fittings			0,000.00
360	1.35	6 " x 6" x 6" C900 PVC wye	EA	\$	700.00
361	1.35	8" x 8" x 6" C900 PVC wye	EA	\$	1,000.00
362	1.35	10 " x 10" x 6" C900 PVC wye	EA		1,050.00
363	1.35	12" x 12" x 6" C900 PVC wye	EA	\$	1,100.00
364	1.35	15 " x 15" 6" C900 PVC wye	EA	\$	2,400.00
365	1.35	18" x 18" 6" C900 PVC wye	EA	\$	4,300.00
366	1.35	6" clean out assembly	EA	\$	1,500.00
367		Remove existing manhole		-	1,000.00
368	1.36	4' diameter manhole up to 6'	EA	\$	2,500.00
369	1.36	4' diameter manhole over 6' - up to 8' depth	EA	\$	2,800.00
370	1.36	4' diameter manhole over 8' - up to 10' depth	EA	\$	4,000.00
371	1.36	4' diameter manhole over 10' - up to 12' depth	EA	\$	4,250.00
372	1.36	4' diameter manhole over 12' - up to 14' depth	EA	\$	4,800.00
373	1.36	4' diameter manhole over 14' - up to 16' depth	EA	\$	5,000.00
374	1.36	4' diameter manhole over 16' - up to 18' depth	EA	\$	5,800.00
375	1.36	4' diameter manhole over 18' - up to 20' depth	EA	\$	6,500.00
376	1.36	5' diameter manhole up to 6'	EA	\$	2,400.00
377	1.36	5' diameter manhole over 6' - up to 8' depth	EA	\$	2,900.00
378	1.36	5' diameter manhole over 8' - up to 10' depth	EA	\$	3,350.00
379	1.36	5' diameter manhole over 10' - up to 12' depth	EA	\$	4,000.00
380	1.36	5' diameter manhole over 12' - up to 14' depth	EA	\$	4,500.00
300	1.30	5 diameter mannole over 12 - up to 14 depth	EA	\$	4,500.

		7			
381	1.36	5' diameter manhole over 14' - up to 16' depth	EA	\$	5,000.00
382	1.36	5' diameter manhole over 16' - up to 18' depth	EA	\$	5,700.00
383	1.36	5' diameter manhole over 18' - up to 20' depth	EA	\$	6,000.00
384	1.36	6' diameter manhole over 8' - up to 10' depth	EA	\$	3,200.00
385	1.36	6' diameter manhole over 10' - up to 12' depth	EA	\$	3,400.00
386	1.36	6' diameter manhole over 12' - up to 14' depth	EA	\$	4,200.00
387	1.36	6' diameter manhole over 14' - up to 16' depth	EA	\$	5,275.00
388	1.36	6' diameter manhole over 16' - up to 18' depth	EA	\$	5,900.00
389	1.36	6' diameter manhole over 18' - up to 20' depth	EA	\$	6,500.00
390		Manhole Rehabilititation			
391	1.36	Spray line	VF		No Bid
392		Adjustment of manhole ring and cover (+/-) 1'			110 014
393	1.36	Adjust manhole ring and cover	EA	\$	1,000.00
394		Manhole drop connection - outside			1,000.00
395	1.37	8" main, 2' - up to 4' (vertical) drop	ĒΑ	\$	2,300.00
396	1.37	8" main, over 4' - up to 6' (vertical) drop	EA	\$	3,000.00
397		Manhole drop connection - inside (gravity or force main)	۳,		0,000.00
398	1.38	Connect to existing manhole with inside PVC drop connection 4"	EA	\$	1,200.00
399	1.38	Connect to existing manhole with inside PVC drop connection 6'	EA	\$	1,400.00
400	1.38	Connect to existing manhole with inside PVC drop connection 8"	EA	\$	1,600.00
401	1.38	Connect to existing manhole with inside PVC drop connection 10"	EA	\$	2,200.00
402	1.38	Connect to existing manhole with inside PVC drop connection 12"	ĒΑ	\$	2,600.00
403	1.50	Removal of existing pipelines - nonhazardous		Ą	2,000.00
404	1.39	2" through 4" diameter pipe	LF	\$	35.00
405	1.39	6" through 8" diameter pipe	LF	\$	45.00
406	1.39	10" through 12" diameter pipe	LF		
407	1.39	15" through 20" diameter pipe	LF	\$	75.00
408			LF LF	\$	99.00
409	1.39	24" through 42" diameter pipe	Lr	\$	125.00
410	4.40	Grouting and abandonment of existing pipeline			24.00
411	1.40	2" through 4" diameter pipe	LF	\$	24.00
412	1.40	6" through 8" diameter pipe	LF	\$	30.00
	1.40	10" through 12" diameter pipe	LF	\$	44.00
413	1.40	15" through 20" diameter pipe	LF	\$	55.00
414	1.40	24" through 30" diameter pipe	LF	\$	75.00
415	1.40	36" diameter pipe and larger	LF	\$	150.00
416		Install new precast manholes, including ring, cover and associated appurtenances			
417	1.41	4' diameter manhole up to 6'	EA	\$	7,000.00
418	1.41	4' diameter manhole over 6' - up to 8' depth	EA	\$	7,500.00
419	1.41	4' diameter manhole over 8' - up to 10' depth	EA	\$	7,800.00
420	1.41	4' diameter manhole over 10' - up to 12' depth	EA		9,000.00
421	1.41	4' diameter manhole over 12' - up to 14' depth	EA	\$	10,000.00
422	1.41	4' diameter manhole over 14' - up to 16' depth	EA	\$	11,000.00
423	1.41	4' diameter manhole over 16' - up to 18' depth	EA	\$	
723	1.41	- diameter mannole over 10 - up to 10 deput	CA	Φ	14,000.00

424	1.41	Al diameter manhala ayar 191 yanta 201 danth	ГА	•	45,000,00
425	1.41 1.41	4' diameter manhole over 18' - up to 20' depth 5' diameter manhole up to 6'	EA	\$	15,000.00
426	1.41	5' diameter manhole up to 6' - up to 8' Depth	EA	\$	8,000.00
427	1.41	5' diameter manhole over 8' - up to 10' depth	EA EA	\$	9,000.00
428	1.41	5' diameter manhole over 10' - up to 12' depth	EA	\$	10,000.00
429	1.41	5' diameter manhole over 12' - up to 14' depth	EA EA	\$	13,000.00
430	1.41	5' diameter manhole over 14' - up to 16' depth	EA	- 0	
431	1.41	5' diameter manhole over 16' - up to 18' depth	EA	\$	20,000.00
432	1.41	5' diameter manhole over 18' - up to 20' depth	EA	\$	28.000.00
433	1.41	6' diameter manhole over 8' - up to 10' depth	EA	\$	11,000.00
434	1.41	6' diameter manhole over 10' - up to 12' depth	EA	\$	11,500.00
435	1.41	6' diameter manhole over 12' - up to 14' depth	EA	\$	14,000.00
436	1.41	6' diameter manhole over 14' - up to 16' depth	EA	\$	16,000.00
437	1.41	6' diameter manhole over 16' - up to 18' depth	EA	\$	24,000.00
438	1.41	6' diameter manhole over 18' - up to 20' depth	EA	\$	25,000.00
439	1.71	Water services	EA	Φ	25,000.00
440	1.42	CCTV 12" pipe	LF	\$	30.00
441	1.42	CCTV 16" pipe	LF	\$	30.00
442	1.42	CCTV 20" pipe	LF	\$	35.00
443	1.42	CCTV 24" pipe	LF	\$	40.00
444	1.42	CCTV 30" pipe	LF	\$	45.00
445	1.42	CCTV 36" pipe	LF	\$	50.00
446	1.42	4" x 3/4" saddie, 3/4" corp stop and 3/4" curb stop assembly	EA	\$	1,100.00
447	1.42	4" x 1" saddle, 1" corp stop and 1" curb stop assembly or smaller	EA	\$	1,200.00
448	1.42	4" x 1 1/2" saddle, 1 1/2" corp stop and 1 1/2" curb stop assembly or smaller	EA	\$	1,200.00
449	1.42	4" x 2" saddle, 2" corp stop and 2" curb stop assembly	EA	\$	1,700.00
450	1.42	6" x 3/4" saddle, 3/4" corp stop and 3/4" curb stop assembly	EA	\$	1,100.00
451	1.42	6" x 1" saddle, 1" corp stop and 1" curb stop assembly or smaller	EA	\$	1,200.00
452	1.42	6" x 1 1/2" saddle, 1 1/2" corp stop and 1 1/2" curb stop assembly or smaller	EA	\$	1,400.00
453	1.42	6" x 2" saddle, 2" corp stop and 2" curb stop assembly	EA	\$	1,700.00
454	1.42	8" x 3/4" saddle, 3/4" corp stop and 3/4" curb stop assembly	EA	\$	1,250.00
455	1.42	8" x 1" saddle, 1" corp stop and 1" curb stop assembly or smaller	EA	\$	1,300.00
456	1.42	8" x 1 1/2" saddle, 1 1/2" corp stop and 1 1/2" curb stop assembly or smaller	EA	\$	1,300.00
457	1.42	8" x 2" saddle, 2" corp stop and 2" curb stop assembly	EA	\$	1,400.00
458	1.42	10" x 3/4" saddle, 3/4" corp stop and 3/4" curb stop assembly	EA	\$	1,150.00
459	1.42	10" x 1" saddle, 1" corp stop and 1" curb stop assembly or smaller	EA	\$	1,200.00
460	1.42	10" x 1 1/2" saddle, 1 1/2" corp stop and 1 1/2" curb stop assembly or smaller	EA	\$	1,550.00
461	1.42	10" x 2" saddle, 2" corp stop and 2" curb stop assembly	EA	\$	1,850.00
462	1.42	12" x 3/4" saddle, 3/4" corp stop and 3/4" curb stop assembly	EA	\$	1,150.00
463	1.42	12" x 1" saddle, 1" corp stop and 1" curb stop assembly or smaller	EA	\$	1,150.00
464	1.42	12" x 1 1/2" saddle, 1 1/2" corp stop and 1 1/2" curb stop assembly or smaller	EA	\$	1,550.00
465	1.42	12" x 2" saddle, 2" corp stop and 2" curb stop assembly	EA	\$	1,450.00
466	1.42	16" x 3/4" saddle, 3/4" corp stop and 3/4" curb stop assembly	EA	\$	800.00
467	1.42	16" x 1" saddle, 1" corp stop and 1" curb stop assembly or smaller	EA	\$	900.00

468	1.42	16" x 1 1/2" saddle, 1 1/2" corp stop and 1 1/2" curb stop assembly or smaller	EA	\$	1,250.00
469	1.42	16" x 2" saddle, 2" corp stop and 2" curb stop assembly	EA	\$	1,550.00
470	1.42	20" x 2" saddle, 2" corp stop and 2" curb stop assembly	EA	\$	2,000.00
471	1.42	24" x 2" saddle, 2"corp stop and 2" curb stop assembly	EA	\$	2,050.00
472	1.42	2" blue PE tubing, installation	LF	\$	43.00
473	1.42	2" blue PE tubing, additional tubing above ground	LF	\$	30.00
474	1.42	1 1/2" blue PE tubing, meter connection	LF	\$	28.00
475	1.42	1 1/2" blue PE tubing, additional tubing above ground	LF	\$	28.00
476	1.42	1" blue PE tubing, meter connection	LF	\$	27.00
477	1.42	1" blue PE tubing, additional tubing above ground	LF	\$	27.00
478	1,42	3/4" blue PE tubing, meter connection	LF	\$	33.00
479	1.42	3/4" blue PE tubing, additional tubing above ground	LF	\$	30.00
480	1.42	3/4" Brass (Ford) Curb Stop, (Meter X CTS)	EA	\$	150.00
481	1.42	1" Brass (Ford) Curb Stop, (Meter X CTS)	ĒΑ	\$	225.00
482	1.42	1 1/2" Brass (Ford) Curb Stop, (Meter X CTS)	EA	\$	410.00
483	1.42	2" x 3/4" meter connection - single service line and meter box	EA	\$	
484	1.42	Lining and Sheeting	EA	<u> </u>	850.00
485	1.43	Furnish and Install Fiberglass Liner With Top and Grout	SF	œ.	250.00
486	1.43	Install Polymorphic Resin (I.E.T.) Liner Systems	SF	\$	350.00 60.00
400		mstall Folymorphic Nesili (i.e. F.) Linei Systems	OI.	•	00.00
487	1.43	Install 100% Calcium Aluminate (Sewper CoatTM) Lining System (minimum 1" thickness)	SF	\$	50.00
488	1.43	Install SpectraShieldTM Lining System	SF	\$	48.00
489	1.43	Install Urethane/ Epoxy, Polyurea (Green MonsterTM) Lining System	SF	\$	50.00
490	1.43	Furnish and Install Wet Well Draw Tube	VF	\$	300.00
491	1.43	Furnish, Install and Remove Temporary Sheeting	SF	\$	55.00
492	1.43	Furnish and Install Permanent Sheeting	SF	\$	60.00
493		Sewer Pipe TV Inspections			
494	1.44	Sewer main cleaning and TV inspection (8-inch through 12-inch)	LF	\$	58.00
495	1.44	Sewer main cleaning and TV inspection (15-inch through 21-inch)	LF	\$	66.00
496	1.44	Sewer main cleaning and TV inspection (21-inch through 24-inch)	LF	\$	72.00
497	1.44	Sewer Lateral TV inspection from main w/ P&T Camera (up to 30 feet)	LF	\$	72.00
498	1.44	Sewer Lateral TV inspection from main (beyond 30 feet)	LF	\$	72.00
499	1,44	Sewer Lateral TV inspection from cleanout w/P&T Camera (up to 30 feet)	LF	\$	46.00
500	1.44	Sewer Lateral TV inspection from cleanout (beyond 30 feet)	LF	\$	46.00
501		Sewer Cleanout Installations			40.00
502	1.45	Cleanout installation in grass area (up to 5 feet in depth)	LF	\$	1,600.00
503	1.45	Cleanout installation in asphalt area (up to 5 feet in depth)	LF	\$	700.00
504	1.45	Cleanout installation in concrete area (up to 5 feet in depth)	LF	\$	2,000.00
505	1.45	Cleanout installation (beyond 5 feet in depth)	LF	\$	230.00
506	1.45	Work in rear-yard easement (items listed above)	LF	\$	500.00
507		Sewer Pipe Laterals	<u></u> 1	Ψ	300.00
508	1.46	Lateral Pipe Grouting, to facilitate proper lateral liner installation.	LF	\$	80.00
509	1.46	Lateral Pipe Testing, (10% of installations)	LF	\$	40.00
510	1.46	Mechanical Root or Grease Removal (10-inch and smaller)	LF	\$	
010	1.70	modification root of Orease Nethoral (10-inch and smaller)	LF	Φ	65.00

511	1.46	Mechanical Tuberculation Removal (10-inch or smaller)	LF	\$ 85.00
512	1.46	Bypass pumping (8-inch and 10-inch sewer)	LF	\$ 185.00
513	1.46	Bypass pumping (12-inch and 15-inch sewer)	LF	\$ 193.00
514	1.46	Bypass pumping (18-inch and 24-inch sewer)	LF	\$ 200.00
515		Miscellaneous		
516	1.47	Emergency work premium	HR	\$ 10,000.00
		Tie Discouting de la co		

TLC Diversified, Inc.

Vendor Name

#### Bid Bond

STATE OF FLORIDA COUNTY OF PINELLAS

KNOW ALL MEN BY THESE PRESENTS:

That we,(	TLC Diversified, Inc. / 27 Name and Address of Comp.	719 17th Street East, Palmetto, FL 34221 any)	Administrative Springer Spring
called "Su	er called "Principal") and rety") are held and firmly bo y") in the sum of:	Westfield Insurance Company ound unto the City of Tarpon Springs, Flori	(hereinaftei ida (hereinaftei
		Twenty Thousand Dollars (\$20,000.0	10)
made, we	ney of the United States of Ai bind ourselves, our heirs, firmly by these presents:	merica, for the payment of which sum well executors, administrators, and successor	and truly to be ors, jointly and

WHEREAS, the "Principal": contemplates submitting or has submitted a Bid to the City of Tarpon Springs, Florida, for

## UTILITY REHABILITATION AND CONSTRUCTION SERVICES Bid No. 240055-B-AS

WHEREAS, it was a condition precedent to the submission of said Bid that a certified check, cashier's check or Bid Bond in the amount of \$20,000 be submitted with said Bid as a guarantee that the Bidder would, if awarded the contract, enter into a written contract with the City of Tarpon Springs, Florida, and furnish a Public Construction Bond in an amount equal to one hundred percent (100%) of the bid for the performance of said contract, within ten (10) consecutive calendar days after written Notice of Award of the contract.

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that if the bid and the "Principal" herein be accepted and said "Principal" within ten (10) consecutive calendar days after written Notice of Award, enter into a written contract with the City of Tarpon Springs, Florida, and furnish a Public Construction Bond in an amount equal to one hundred percent (100%) of the Bid, satisfactory to the City of Tarpon Springs, Florida, then this obligation shall be void; otherwise,

the sum herein stated shall be due and payable to the City of Tarpon Springs, Florida, and the "Surety" herein agrees to pay said sum immediately upon demand of said City of Tarpon Springs, Florida, in good and lawful money of the United States of America, as liquidated damages for failure thereof of said "Principal."

### IN WITNESS THEREOF, the said

TLC Diversified, Inc.	
(Name of Company)	Note: Marke procedure construence and address section
as "Principal" herein, has caused these pr Vice President	resents to be signed in its name by its under its corporate seal, and
the said Westfield Insurance Company	as "Surety" herein, has caused these
presents to be signed in its name by its Attorno	ey-In-Fact under its corporate seal, the
26th day of March	, 2024
NAME OF COMPANY: TLC Diversified, Inc.	
Deale Total	
By: (Signature)	
(0.9.11.0)	
Eric Macek	
(Please Print or Type Name)	
VP of Pre-Construction	
(Title)	SEAL
	ATTECT
	ATTEST: see attached power of attorney (Signature)
	(0.5.12.20)
	Westfield Insurance Company
	Surety Name
	1 m Gramley e
	Attorney-in-Fact Don Bramlage, Attorney-In-Fact &
	Florida Resident Agent - Inquiries: 407-330-3990
	1

### Westfield Insurance Co. Westfield National Insurance Co. Ohio Farmers Insurance Co.

CERTIFIED COPY

Westfield Center, Ohio

Know All Men by These Presents, That WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, corporations, hereinafter referred to individually as a "Company" and collectively as "Companies," duly organized and existing under the laws of the State of Ohio, and having its principal office in Westfield Center, Medina County, Ohio, do by these presents make, constitute and appoint

DON BRAMLAGE, LAURA D. MOSHOLDER, EDWARD M. CLARK, JOINTLY OR SEVERALLY

of SANFORD and State of FL its true and lawful Attorney(s)-in-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver any and all bonds, recognizances, undertakings, or other instruments or contracts of

THIS POWER OF ATTORNEY CANNOT BE USED TO EXECUTE NOTE GUARANTEE, MORTGAGE DEFICIENCY, MORTGAGE GUARANTEE, OR BANK DEPOSITORY BONDS.

and to bind any of the Companies thereby as fully and to the same extent as if such bonds were signed by the President, sealed with the corporate seal of the applicable Company and duly attested by its Secretary, hereby ratifying and confirming all that the said Attorney(s)-in-Fact may do in the premises. Said appointment is made under and by authority of the following resolution adopted by the Board of Directors of each of the WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY:

"Be It Resolved, that the President, any Senior Executive, any Secretary or any Fidelity & Surety Operations Executive or other Executive shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for

be and is hereby vested with full power and authority to appoint any one of more suitable persons as Attorney(s)-in-ract to represent and action and on behalf of the Company subject to the following provisions:

The Attorney-in-Fact. may be given full power and authority for and in the name of and on behalf of the Company, to execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements of indemnity and other conditional or obligatory undertakings and any and all notices and documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be as binding upon the Company as if signed by the President and sealed and attested by the Corporate Secretary."

"Be it Further Resolved, that the signature of any such designated person and the seal of the Company heretofore or hereafter affixed to any power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signatures or facsimile.

power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signatures or facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached." (Each adopted at a meeting held on February 8, 2000)

In Witness Whereof, WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY have caused these presents to be signed by their National Surety Leader and Senior Executive and their corporate seals to be hereto affixed this 20th day of FEBRUARY A.D., 2020 .

Seals Affixed

SS.:

ss.:

State of Ohio County of Medina "TIONAL ·\*\*\*\*\*\*\*\*\*\*\*\*\*\*\*

WESTFIELD INSURANCE COMPANY WESTFIELD NATIONAL INSURANCE COMPANY OHIO FARMERS INSURANCE COMPANY

W. Stumper, National Surety Leader and Senior Executive

On this 20th day of FEBRUARY A.D., 2020, before me personally came Gary W. Stumper to me known, who, being by me duly sworn, did depose and say, that he resides in Hartford, CT; that he is National Surety Leader and Senior Executive of WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, the companies described in and which executed the above instrument; that he knows the seals of said Companies; that the seals affixed to said instrument are such corporate seals; that they were so affixed by order of the Boards of Directors of said Companies; and that he signed his name thereto by like order.

Notarial Seal Affixed

State of Ohio County of Medina

David A. Kotnik, Attorney at Law, Notary Public My Commission Does Not Expire (Sec. 147.03 Ohio Revised Code)

I, Frank A. Carrino, Secretary of WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said Companies, which is still in full force and effect; and furthermore, the resolutions of the Boards of Directors, set out in the Power of Attorney are in full force and effect.

In Witness Whereof, I have hereunto set my hand and affixed the seals of said Companies at Westfield Center, Ohio, this 26th day of March A.D., 2024







Frank A. Carrino, Secretary

#### **BID FORM PRICING**

## BID NO. 240055-B-AS UTILITY REHABILITATION AND CONSTRUCTION SERVICES

#### ATTACHMENT A- PRICING TAB ATTACHED AS AN EXCEL SPREADSHEET

Bidder acknowledges that all applicable licenses (City, County, State, and Federal) have been obtained and shall provide proof immediately upon request.

Bidder:	TLC Diversified,	Inc.			
Address: _	2719 17th Stree	t East			
City:	Palmetto	State:	FL	Zip:	34221
Phone No.:	(941) 722-0621	_Fax No(94	1) 722-1382 <sub>Emaìl:</sub> _	emacek@tlo	div.com
Eric Mace	ek/VP of Pre-Construction	on			
X Authorized S	Signature				
April 02, 20	024				

#### List at least 5 References

LOCAL COMMERCIAL AND/OR GOVERNMENTAL REFERENCES WHICH ARE SIMILAR IN SCOPE TO THIS PROJECT:

1.Project/Contract Name:	Sanitary Sewer Pump Station Rehabilitations
Dollar Value:	\$ 5.72 Million
Contact Name:	Tom Menke, P.E./P.M. Pinellas County
Email/Phone Number:	tmenke@co.pinellas.fl.us / 727-282-6240
Agency/Company Name:	Pinellas County, FL
Address:	14 South Fort Harrison Avenue, Clearwater, FL 33756
Date completed/or if in Progress:	October 2021

2. Project/Contract Name:	Waterset Reclaimed Water Storage Tank & Pump Station
Dollar Value:	\$ 8.63 Million
Contact Name:	Al Martini, P.E.
Email/Phone Number:	martinia@hillsboroughcounty.org / 813-209-3069
Agency/Company Name:	Hillsborough County, FL
Address:	925 E. Twiggs Street, Tampa, FL 33602
Date completed/or if in	
Progress:	May 2021
3. Project/Contract Name:	Western Water Treatment, Storage and Pumping
Dollar Value:	\$ 7.51 Million
Contact Name:	Jim Monahan, P.E. /P.M. City of Winter Garden
Email/Phone Number:	jmonahan1@cwgdn.com / 407-656-4111 ext. 5463
Agency/Company Name:	City of Winter Garden, FL
Address:	300 W. Plant Street, Winter Garden, FL 34787
Date completed/or if in	
Progress:	October 2020
4. Project/Contract Name:	FKAA Reverse Osmosis Water Treatment Facility
Dollar Value:	\$ 41.8 Million
Contact Name:	David Hackworth, P.E./Director of Capital Projects, FKAA
Email/Phone Number:	dhackworth@fkaa.com / 305-295-2152
Agency/Company Name:	Florida Keys Aquaduct Authority (FL) (FKAA)
Address:	1050 Kennedy Drive, Suite 307, Key West, FL 33040
Date completed/or if in	
Progress:	Anticipated Completion Date is September 2024
E DucinotiOnaturat Nam	
5. Project/Contract Name:	Lift Station #45 Forcemain Replacement
Dollar Value:	\$ 1.98 Million
Contact Name:	Todd Kuhnel, P.M., City of Clearwater
Email/Phone Number:	todd.kuhnel@myclearwater.com / 727-562-4798
Agency/Company Name:	City of Clearwater, FL
Address:	100 S. Myrtle Avenue, Suite 220, Clearwater, FL 33756
Date completed/or if in	
Progress:	July 2020

#### QUESTIONNAIRE

This questionnaire must be completely filled out and returned as part of your bid/proposal. Failure to do so may result in disqualification of your bid/proposal. Evaluation of this questionnaire is a prime factor in the award of this Agreement.

1. Please state the full, legal name (including any d/b/a) of your firm and provide contact information.

Company Name:	TLC Diversified, Inc.	
Contact Name:	Dalas Lamberson/President	
	Eric Macek/VP of Pre-Construction	



#### **PINELLAS COUNTY FY2018-2021 LS REHABS**

#### PINELLAS COUNTY, FL | PROJECT 181301

This project involved the complete rehabilitation of 33 existing sewage lift/pump stations across Pinellas County. The scope of work for many of the stations involved complete rehabs with all new electrical, I&C, valves, piping, coatings, control panels, submersible pumps and accessories, hardscaping, bypass pumping, and odor control systems. The pump packages varied in sizes; 4 ea – 88HP pump packages, 7 ea – 7.5HP pump packages 13 ea – 15.5HP pump packages, 9 ea – 5.5HP pump packages. All pump packages had matching control panels.

SUBCONTRACTO	RS INVOLVED IN C	ONSTRUCTION
Firm Name	Firm Location	Role
Exceletech	Clermont, FL	Coatings
TPS, Inc.	Sarasota, FL	Electrical
DataFlow Solutions	Melbourne, FL	SCADA


#### PROJECT DATA

- Original Cost: \$5.72 Million
- Total Cost: \$5.72 Million
- Notice to Proceed: Oct. 22, 2018
- Final Completion: Oct. 28, 2021

#### CONTACT

- Tom Menke, P.E.
- Pinellas County Project
   Manager
- 727.282.6240
- tmenke@co.pinellas.fl.us





# WATERSET RECLAIMED WATER STORAGE TANK & PUMP STATION

#### HILLSBOROUGH COUNTY, FL | PROJECT 191201

This project scope involved the construction of a new 5.0 million gallon welded steel ground storage tank and high service pumping station along with all related piping, fittings, valves, air release valves and appurtenances, electrical distribution, control system, paving and storm water amenities. The project also included site work, coatings, mechanical, lighting protection, a perimeter wall, lift station, over 1,600 feet of yard piping, and restoration work.

SUBCONTRACTORS INVOLVED IN CONSTRUCTION													
Firm Name	Firm Location	Role											
CB&I Storage Tank	Plainfield, IL	Storage Tank											
BL Smith Electric	Dundee, FL	Electrical											
Rocha Controls	Tampa, FL	I&C											

#### **PROJECT DATA**

Original Cost: \$8.46 Million

Total Cost: \$8.63 Million

Notice to Proceed: Jan. 27, 2020

Completion: May 12, 2021

#### CONTACT


Al Martini, P.E.

Hillsborough County - Project
 Manager

**813,209,3069** 

martinia@hillsboroughcounty.org





# WESTERN WATER TREATMENT, STORAGE AND PUMPING

CITY OF WINTER GARDEN, FL | PROJECT 182401

This project involves the construction of a 3.0 MGD water treatment, storage and pumping facility. Scope of work includes a new masonry single-story building, a 2 MG and 1 MG prestress ground storage tanks, six 100-HP high service splitcase pumps, two 50-HP Jockey pumps, VFDs, new back-up 400kW generator and fuel system, chemical storage and feed systems, 6,000 feet of 16' and 20' raw and potable water piping, SCADA system, electrical, HVAC, access driveway, and landscaping.

SUBCONTRACTO	RS INVOLVED IN C	ONSTRUCTION
Firm Name	Firm Location	Role
Precon Corporation	Newberry, FL	Ground Storage Tank
Commerce Controls	Tampa, FL	1&C
Chinchor Electric	Orange City, FL	Electrical

#### **PROJECT DATA**

Capacity: 11.0 MGD

Original Cost: \$7.16 Million

Total Cost: \$7.51 Million

 Reason for Cost Difference: Minor changes requested by owner

Completion: October 2020

#### **KEY STAFF**

- Jake Warren, Project Manager
- Brad Barfield, Superintendent

#### CONTACT

- Jim Monahan, P.E.
- Project Manager, City of Winter Garden
- 300 W Plant Street, Winter Garden, FL 34787
- 407.656.4111 ext. 5463
- jmonahan1@cwgdn.com





# FLORIDA KEYS AQUADUCT AUTHORITY ROWATER TREATMENT FACILITY

#### STOCK ISLAND, FL | PROJECT 211701

This project scope involves the construction of a new reverse osmosis (RO) treatment facility. The new facility includes a process building designed to meet hurricane wind and storm surge requirements. This structure contains the primary components of a 4.0-mgd capacity RO system, a clean in place membrane system, chemical feed storage and feed systems, an attached permeate water clearwell with degasifiers, and a transfer pumping system to deliver the potable water produced to the distribution system. The facility also includes a RO system control room, breakroom, restrooms, a water quality testing laboratory, and maintenance rooms. Site improvements including yard piping, paving, grading, and drainage are provided for, and are integrated into the other site improvements.

SUBCONTRACTORS	INVOLVED IN CO	NSTRUCTION
Firm Name	Firm Location	Role
CEC Controls	West Palm Beach, FL	1&C
Florida Keys Electric	Key West, FL	Electrical
French's Air Conditioning	Tampa, FL	HVAC

#### **PROJECT DATA**

Contract Amount: \$41.8 Million
 Notice to Proceed: Oct. 27, 2021
 Completion Date: September 2024

#### CONTACT

- David Hackworth, P.E.
- Director of Capital Projects, FKAA
- **305.295.2152**
- dhackworth@fkaa.com





#### LS #45 FORCEMAIN REPLACEMENT

CITY OF CLEARWATER, FL | PROJECT 190701

The City's main sewage pump station forcemain on Sand Key Beach was failing and constantly having main breaks. This project involved the complete replacement of 4,860 feet of the 16" forcemain by means of HDD and open cut methods. There was heavy traffic control, erosion control, road restoration, hardscape replacement, landscaping, and coordination in order to make this a successful project. The forcemain was replaced with HDPE and ductile iron piping.

SUBCONTRACTO	ORS INVOLVED IN CON	ISTRUCTION
Firm Name	Firm Location	Role
Centerline DD Services, Inc.	Labelle, FL	HDD
ProWay Paving	Tampa, FL	Asphalt

#### **PROJECT DATA**

Original Cost: \$1.98 Million

Total Cost: \$1.98 Million

Notice to Proceed: Dec. 16th, 2019

Final Completion: July 12th, 2020

#### **KEY STAFF**

Alex Zettel, Project Manager

Steve Drigo, Superintendent

#### **CONTACT**

Todd Kuhnel

City of Clearwater-Project Manager

727.562.4798

todd.kuhnel@myclearwater.com



	Address:	Both are at:				
	Address:	2719 17th Street Ea	ıst			
	City:	Palmetto	State:	FL	Zip:	34221
	Telephone:	(941) 722-0621	Fax:	(94	1) 722-1	382
	E-Mail Address	emacek@tlcdiv.com dlamberson@tlcdiv.		Websi	te: <sub>www</sub>	v.tlcdiversified.co
	How long has you	ur firm been in business	? _39 Years			
<b>3.</b>	How long has you	ur firm provided these se	ervices? 39 \	<u>′e</u> ars		
<b>.</b>	under \$100,00	enues of your firm? (Che 00		000 – \$		
5.	How many full an Full-time:	d part-time employees o 103	do you curren <u>P</u> art-time:			
<b>5.</b>	in each category.  Category  Executives:	on on your employee sta	affing by cate	gory ar	nd the nu	# of employee
	Project Manag	ers:				1
	_Administrative:					C
	Superintenden	ts:				1
	Foremen:					0
	Foremen: Operators:					0
		rs:				С
	Operators:					
	Operators: Skilled Laborer					



### Joseph A. Bujan – Project Manager

#### **QUALIFICATIONS:**

Mr. Bujan is a committed team member with 25 years of experience in construction, and maintenance of public and private utility projects dealing with utility infrastructure construction, maintenance, and rehabilitation as a contractor and as a Utility Manager. With experience in constructing civil engineering projects dealing with roadways, storm water drainage systems, sanitary sewer system projects, lift stations, wastewater facilities and Environmental remediation projects. Prior experience being a project manager, inspector and Operational Manager for municipal government in the wastewater industry has provided Mr. Bujan with the insight to understand the interworking of government contracts and requirements to be cost effective and provide a product that the client expects. Manage by result oriented strategic thinker and problem solver. Capable to implement effective solutions decisively while maintaining quality results for the organization.

#### **EDUCATION**

- Business Management, University of South Florida, 1992 1994
- Associate of Art, St. Petersburg College, degree 1992
- Architectural Design and Building Construction Diploma, Pinellas Technical Education Center, diploma 1988

#### **LICENSES**

- State of Florida Certified Underground Utility and Excavation Contractor
- State of Florida Certified General Contractor

#### **CERTIFICATIONS**

- Wastewater Collection Technician Class A, Florida Water and Pollution Control Operators Association
- Storm water Management Inspector, Department of Environmental Protection
- Reclaimed Water Field Inspection and Operations Specialist, Florida Water and Pollution Control Operators Association
- Reclaimed Water Distribution Technician Class C, Florida Water and Pollution Control Operators Association.
- Certified Worksite Traffic Supervisor, American Traffic Safety Services Association.
- HAZWOPER supervisor training.
- Confined Space Training.



#### EMPLOYMENT EXPERIENCE

#### April 2013 - Presently Project Manager, TLC Diversified Inc.

Mr. Bujan is a Project Manager constructing public utilities and rehabilitation of government utilities, for TLC's Palmetto, Florida office. Responsible for project management, customer service, contract negotiation, and management of subcontractors. Specializing in constructing and rehabilitating of waste water pump stations and waste water reclamation facilities. Clients include: City of Englewood, Hillsborough County, City of Tampa and City of Clearwater.

#### June 2012 – April 2013 Project Manager, Intercounty Engineering Inc.

Mr. Bujan was Construction and Project Manager for Intercounty Engineering, Plant City, Florida office. Supervisor of staff for general contractor constructing and rehabilitating public utilities and WWRF from the Plant City office. Responsible for customer service, contract negotiation, project management and project superintendent. Clients include: City of Oviedo, City of Orlando, City of Palm Bay, and City of Sarasota.

#### August 2006 – January 2012 V.P. of Construction Services, Seavy and Associates

Mr. Bujan was V.P. of Construction and Project Manager, responsible for preparation and coordination of subcontractor contracts, project planning, scheduling, client support and coordinator. Manage various environmental compliant and construction projects from initial conception through final design and construction. Provide management and supervision for commercial building construction also construction of public utilities and rehabilitation services for municipalities' infrastructures and utilities. Clients include: City of Largo, Manatee County, Sarasota County, Lockheed Martin, USAF, NASA, Eaton Corp., Hillsborough County, Brevard County, and City of Avon Park

# May 2004 – July 2006 Wastewater Collection System Manager, City of Largo Environmental Services

Mr. Bujan was Manager of the City of Largo's sanitary 13 MGD sewer collection system, and 10 MGD reclaim water distribution system. Ensuring compliance with all requirements outlined in the DEP and EPA Maintenance Operations and Management control program. Direct, monitor and oversee operations and maintenance of all aspects associated with the sanitary sewer collection system and reclaimed water system, oversee staff, responsible for sanitary sewer concurrence review and permitting. Manage and develop long term Capital Improvement Projects. Manage, develop and oversee the divisions operational and maintenance expenses.

#### September 1997- May 2004 Construction Inspector, City of Largo Engineering

Mr. Bujan was Project Manager and Inspector of new and rehabilitation Engineering projects for roadways, storm water drainage, sanitary sewer systems, lift stations, reclaim water distribution



systems and structural concrete projects. Review of engineering project designs, contract documentation and shop drawings.

May 1988- September 1997 Engineering Assistant, City of Largo Engineering

Mr. Bujan performed engineering inspections of new and rehabilitation Engineering projects for roadways, storm water drainage, sanitary sewer systems, lift stations, reclaim water distribution systems and structural concrete projects. Review of Engineering project designs, contract documentation and shop drawings. Assistant to the City Engineer to design plans and create project specifications as required for Engineering and Public works projects.



#### Steve Drigo - Utility Superintendent

#### **Key Qualifications:**

- 20+ Years in lift station and underground utility experience
- Hundreds of miles of gravity sewer collection systems and forcemains installed
- In the past three years alone has successfully completed 45,000 of directional drilling/forcemain projects for TLC Diversified

#### **Benefit to This Contract:**

Mr. Drigo is an underground utility Superintendent with 20+ years of experience. He's also highly skilled in lift station projects and currently is working on the City of St. Pete Beach's lift station #13 rehab project.

#### **Professional Licensure**

OSHA 30HR Certified
Confined Space Entry Trained
Competent Person Trained Trenching & Excavation

#### **Select Project Experience:**

#### **Pinellas County Boca Ciega Bay Subaqueous Crossing**

SUPERINTENDENT — This project involved a new 24", DR-18, C-905, FPVC sewage forcemain installed by HDD method under the Boca Ciega Bay. The depth of the drill went down 70 feet below the surface and a total length of 4,100 feet in one single drill and pull. The work also involved 2,900 feet of open cut 24" forcemain with 24"x18" line stops on PCCP and DIP and two 24" hot taps. There was heavy traffic control due to tie-ins being under an intersection and also along the Pinellas Trail. Work included asphalt paving, sodding, etc.

#### City of St. Petersburg Sludge Transfer Forcemain & Pump Stations

SUPERINTENDENT – The project included 36,000 feet of 4" and 6" forcemain installed by HDD; TLC furnished and installed 38 air release structures; maintenance of traffic and surface restoration at 42 HDD entry/exit locations; complete construction of new duplex transfer pump stations at two existing wastewater treatment facilities – they include concrete slabs-on-grade, progressive cavity pumps, associated valves and piping along with all related electrical and instrumentation; The project also involved two new offsite odor control facilities with carbon absorber odor control units. Included in this scope of the project are new concrete slabs, FRP influent manholes, FRP discharge drop manholes on the existing sanitary sewer, associated pipe connections, new electrical services, new potable water service, fence/gates, landscaping, and new asphalt pavement.

	What tools, vehicles and equipment currently owned by your firm will be utilized to provide the requirements of this Agreement?
	See Attached
	List additional equipment your firm will require to provide services to the City and when and how you plan to acquire the equipment.  Will Rent the Following: Plate Tamps, Cranes, Excabator, Street Sweeps
	Have you had a contract terminated by a customer in the past 3 years? <u>N/A</u> If yes, please explain.  N/A
	Provide a copy of your firm's Occupational License No. with the Expiration Date (if applicable). See Attached
	Provide a copy of your firm's Federal Employer Tax ID certificate. See Attached
	Provide a copy of all your current insurance coverages for General Liability, Automobile and Worker's Compensation. See Attached
ļ	Provide evidence of a certification through Pinellas County Licensing Board (if applicable).
	See Attached Provide documentation that your firm is registered with the Florida Division of Corporations to do business within the state of Florida. See Attached



	Model	3SA-GHC-8	L8000	МОВЗОВН	МОБЗОВН	580SL-2	Vortex F174	TS-98C	2500 Sierra	2500 Sierra	9543-25	TA8250T	919.16551	214E	N/A	2-488
Y LIST	Serial No.	9405121A1	1FDZU82A9KVA58254	P982560	P982426	JJG0273463	1632	B3RH8-106A	1GTGC24U51Z272247	1GTGC24U62Z130037	9513-6153	4YNBN25263C016487	2216076393	SLP214TC2U0901832	N/A	N46246
VENTOR	Condition	Good	Good	Fair	Good	Good	Good	Good	Good	Fair	Good	Good	Good	Good	Good	Good
UIPMENT IN	Office Location	West Palm Beach	Palmetto	Palmetto	Palmetto	Palmetto	West Paim Beach	Palmetto	West Palm Beach	Palmetto	Palmetto	Palmetto	Orlando	Orlando	Palmetto	West Palm Beach
TLC DIVERSIFIED EQUIPMENT INVENTORY LIST	Item description	Trash Pump	Truck Crane 18 Ton	Mudhog Pump 3"	Mudhog Pump 3"	Rubber Tire Backhoe	Blower Fan	40 Ton Crawler Crane	Utility Bed Pick-Up Truck	Utility Bed Pick-Up Truck	Blower Fan	20 Ton Trailer	Air Compressor & Tank	Rubber Tire Backhoe	12" Road Crossing Bypass Manifold	Concrete Vibrator
	Make	Thompson	Ford	Multiquip	Multiquip	Case	Dri-Eaz	Link-Beit	GMC	GMC	Allegro	Anderson	DeVilbiss	CB	Dragon	Ozito
	Unit	44	58	49	99	29	78	91	92	46	100	104	106	108	112	114

315-269290	PhD Ultra	S4M1500M3-4	)83 GX-200	126 GX-200	60RP	Weka DK-12	K3600	174 WP30X	D69 Friamat II	1110	2500 Sierra	2500 Sierra	1316048 GAFEX585A	1316724 GAFEX585A		355 GX-200	86 GX-200	Vortex F174	AL98718 LT8500	Vortex F174	1017 270	PhD Ultra	
60326	nt 17656	S63936	3Y8Z001083	3Y8Z001126	P66213			3Y8Z001174	FR04-30-069	SLP111TS4E0889006	1GDHC24U75E278077	1GDHC24U76E278077	5NHUFE0125U316048	5NHUFE0125U316724	5NHUFE0125U316725	3Y8Z001055	3Y8Z001186	6934	2FZHAWAK83AL98718	1683	GO4102501017		
Good	Excellent	Good	Good	Good	Good	Fair	Good	Good	Good	Fair	Good	Fair	Good	Fair	Good	Good	Good	Good	Good	Good	Good	Excellent	
West Palm Beach	Orlando	Palmetto	Palmetto	West Palm Beach	West Palm Beach	Palmetto	Palmetto	West Palm Beach	West Palm Beach	Palmetto	Palmetto	West Palm Beach	Palmetto	West Palm Beach	West Palm Beach	Palmetto	Orlando	Orlando	Palmetto	Palmetto	West Palm Beach	West Palm Beach	:
Wet Tapping Drill Kit	Gas Detector	4" Non-Clog Submersible Bypass Pump	3" Centrifical Gas Pump	3" Centrifical Gas Pump	6" Non-Clog Submersible Bypass Pump	Hydraulic Core Drill	Hydraulic Cut Saw	3" Centrifical Gas Pump	Electro-Fusion Machine	Skid-Steer Robot	Utility Bed Pick-Up Truck	Utility Bed Pick-Up Truck	Cargo Trailer	Cargo Trailer	Cargo Trailer	3" Centrifical Gas Pump	3" Centrifical Gas Pump	Blower Fan	Truck Crane 26 Ton	Blower Fan	Portable Welder	Gas Detector	
Aqua Tap	Biosystem, Inc	Hydromatic	Honda	Honda	Hydromatic	Diamond	Partner	Honda	Friamat	CB	GMC	GMC	Continental	Continental	Continental	Honda	Honda	Dri-Eaz	Sterling	Dri-Eaz	Trailblazer	Biosystem, Inc	3
121	132	147	148	149	150	151	152	155	158	161	172	173	174	175	176	178	179	182	183	187	188	189	707

420D	PM0525	PM0525	PM0525	Savannah 3500	Sierra 2500	214	S4M750M3.4	PM011600	214	375 X-Treme	M40	M40	416E	RC 60	CV713	330 CLC	LT7500	Sierra 2500	20D	MVH304GH	SL4DDPKE	9543-25	S280	EP-8
CAT0420DTFDP23896	96091202	96091208	96811953	1GTHG35U761191253	1GTHC24U56E106622	SLP214TC5U0905240	S15941	D29712957	SLP214TC6U0907476	LG380251P	0612200-055	0611111-125	CAT0416EASHA00834	31AO1766	1M2AG11C77M044817	FF330CX082228	2FZHATDC26AU04083	1GDHC24U97E162298	FF050DX245451	K7210	KG4801202		200P2-5300	32067
Good	Good	Fair	Good	Fair	Good	Good	Fair	Good	Excellent	Good	Excellent	Excellent	Excellent	Good	Good	Good	Good	Good	Good	Excellent	Excellent	Good	Good	Excellent
Orlando	Palmetto	Orlando	West Palm Beach	Orlando	West Palm Beach	Palmetto	West Palm Beach	Orlando	Palmetto	Paimetto	Orlando	West Palm Beach	Palmetto	Palmetto	Palmetto	Palmetto	West Palm Beach	Orlando	Orlando	Orlando	West Palm Beach	West Palm Beach	Palmetto	Palmetto
Rubber Tire Backhoe	Generator 5000kW	Generator 5000kW	Generator 5000kW	Cargo Van	Utility Bed Pick-Up Truck	Rubber Tire Backhoe	4" Non-Clog Submersible Bypass Pump	Generator 7500kW	Rubber Tire Backhoe	Plasma Cutter	Gas Detector	Gas Detector	Rubber Tire Backhoe	Rough Terrain 6K Forklift	Tri-Axle Dump Truck	Steel Track Excavator	Truck Crane 20 Ton	Utility Bed Pick-Up Truck	Rubber Track Mini-Excavator	Reversible Plate Compactor	4" Double Diaphram Pump	Blower Fan	Steel Track Clam Bucket Excavator	Blower Fan
Cat	Coleman	Coleman	Coleman	GMC	GMC	JCB	Hydromatic	Coleman	CB	Spectrum	Industry	Industry	Cat	Cat	Mack	John Deere	National	GMC	John Deere	Multiquip	Smalline	Allegro	Sumitomo	General
193	196	197	198	203	205	508	210	211	218	222	223	224	229	230	231	232	241	242	245	246	249	250	253	254

DPL40	30424	LL100	Sierra 2500	RT855B		F-150		F-150	Silverado 2500	Silverado 2500	GV5600A		Silverado 2500	Silverado 2500		VHD64B200	Silverado 3500	MVH306GH	MVH306GH	MTX70	Silverado 3500	EC240CL	3CX-14	3CV 14
3CM12064	1016075433	14391	1GD01ZCG5BF221325	84699	AB195212	1FTNF1CT0CKE08930	36177802	1FTNF1CT1DKE66773	1GB0CVCG3DF111193	1GB0CVCG6DF128764	5836898	1003175	1GB0CVCG6DF128666	1GB0CVCG7DF226735	34263323	4V5KC9GH47N484705	1GC1CZCGXEF188782	Y9596	V7854	W2740	1GC1CYEG3FF126875	VCEC240CH0011887	2267290	2267528
Good	Good	Excellent	Excellent	Excellent	Good	Good	Excellent	Excellent	Excellent	Excellent	Good	Good	Excellent	Excellent	Excellent	Excellent	Excellent	Excellent	Excellent	Excellent	Excellent	Excellent	Excellent	Evoellent
West Palm Beach	West Palm Beach	Palmetto	Palmetto	Paimetto	Palmetto	West Palm Beach	Palmetto	Palmetto	West Palm Beach	Palmetto	Orlando	West Palm Beach	Palmetto	West Palm Beach	Palmetto	West Palm Beach	Palmetto	Palmetto	Orlando	Palmetto	Palmetto	Palmetto	West Palm Beach	Palmetto
Forklift 9K	Generator 5500kW	Laser Level	Utility Bed Pick-Up Truck	55 Ton Rough Terrain Crane	Concrete Vibrator	Pick-Up Truck	Hydrostatic Test Pump	Pick-Up Truck	Utility Bed Pick-Up Truck	Utility Bed Pick-Up Truck	Generator 6kW	Generator 6kW	Utility Bed Pick-Up Truck	Utility Bed Pick-Up Truck	Hydrostatic Test Pump	Tri-Axle Dump Truck	Utility Bed Pick-Up Truck	Reversible Plate Compactor	Reversible Plate Compactor	Jumping Jack	Utility Bed Pick-Up Truck	Steel Track Excavator	Rubber Tire Backhoe	Rubber Tire Backhoe
Cat	Briggs & Stratton	Precision	GMC	Grove	Oztec	Ford	Rice	Ford	Chevrolet	Chevrolet	Wacker	Tsrumi	Chevrolet	Chevrolet	Rice	Volvo	Chevrolet	Multiquip	Multiquip	Multiquip	Chevrolet	Volvo	JCB	JCB
569	272	281	282	285	287	292	293	294	295	296	297	298	588	300	303	306	308	309	310	311	312	313	314	315

Silverado 3500	Silverado 3500	9543	9543	LDT-05	MCP5537	PDT 3A
1GB1CYEG3FF582069	1GB1CYEG2FF580944	43-00205	43-00362	839722	1031670	20010545
Excellent	Excellent	Excellent	Excellent	Excellent	Excellent	Good
Palmetto	Orlando	Palmetto	Orlando	Palmetto	Orlando	Palmetto
Utility Bed Pick-Up Truck	Utility Bed Pick-Up Truck	Blower Fan	Blower Fan	Digital Theodolite	3" Diaphram Pump	3" Diaphram Pump
Chevrolet	Chevrolet	Allegro	Allegro	Leica	Magnum Pro	Wacker
316	317	319	320	323	324	325

Ron DeSantis, Governor

Melanie S. Griffin, Secretary



### STATE OF FLORIDA DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

### CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

### LAMBERSON, DALAS HAMPTON

TLC DIVERSIFIED, INC. 2719 17TH ST EAST PALMETTO FL 34221

LICENSE NUMBER: CGC1534995

**EXPIRATION DATE: AUGUST 31, 2024** 

Always verify licenses online at MyFloridaLicense.com

ISSUED: 11/20/2023

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



### STATE OF FLORIDA DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

### CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

### MACEK, ERIC

TLC DIVERSIFIED, INC. 2719 17TH STREET EAST PALMETTO FL 34221

LICENSE NUMBER: CUC1225581


**EXPIRATION DATE: AUGUST 31, 2024** 

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



In reply refer to: 0440490360 Jan 07, 2016 LTR 147C 59-2513308

TLC DIVERSIFIED INC
2719 17TH ST E
PALMETTO FL 34221-9314 191

Taxpayer Identification Number: 59-2513308

Form(s):

Dear Taxpayer:

Thank you for your telephone inquiry of January 7th, 2016.

Your Employer Identification Number (EIN) is 59-2513308. Please keep this letter in your permanent records. Enter your name and your EIN on all business federal tax forms and on related correspondence.

If you have any questions regarding this letter, please call our Customer Service Department at 1-800-829-0115 between the hours of 7:00 AM and 10:00 PM. If you prefer, you may write to us at the address shown at the top of the first page of this letter. When you write, please include a telephone number where you may be reached and the best time to call.

Sincerely,

CHERIE MANNING 1001898151 Customer Service Representative Client#: 2300303 569TLCDI

### $ACORD_{\scriptscriptstyle{ m IM}}$

### CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 03/28/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

PRODUCER McGriff Insurance Services 12485 28th Street N 3rd Floor		CONTACT Theresa Cerf				
		PHONE (A/C, No, Ext): 727 823-5551 FAX (A/C, No): 727-894				
		E-MAIL ADDRESS: Theresa.Cerf@mcgriff.com				
St Petersburg, FL 33716		INSURER(S) AFFORDING COVERAGE				
727 823-5551		INSURER A : Zurich American Insurance Company	16535			
INSURED		INSURER B : Allied World National Assurance Company	10690			
TLC Diversified, Inc.	•	INSURER C: Travelers Property Casulaty Ins Co				
2719 17th St E		INSURER D : Continental Casualty Company	20443			
Palmetto, FL 34221		INSURER E: Travelers Casulaty & Surety Co of Ameri				
		INSURER F:				
COVERAGES	CERTIFICATE NUMBER:	REVISION NUMBER				

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS. EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. ADDL SUBR INSR WVD POLICY EFF POLICY EXP (MM/DD/YYYY) TYPE OF INSURANCE POLICY NUMBER LIMITS X COMMERCIAL GENERAL LIABILITY 03/01/2024 03/01/2025 EACH OCCURRENCE A X X 35379998801 \$1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) X OCCUR CLAIMS-MADE \$300,000 **Contractual Liabilit** MED EXP (Any one person) \$10,000 \$1,000 Deductible \$1,000,000 PERSONAL & ADV INJURY GEN'L AGGREGATE LIMIT APPLIES PER: \$2,000,000 GENERAL AGGREGATE X PRO-X LOC \$2,000,000 PRODUCTS - COMP/OP AGG OTHER: 03/01/2024 03/01/2025 COMBINED SINGLE LIMIT **AUTOMOBILE LIABILITY** 35380008001 A <1.000,000 X ANY AUTO BODILY INJURY (Per person) SCHEDULED OWNED AUTOS ONLY BODILY INJURY (Per accident) S AUTOS NON-OWNED HIRED AUTOS ONLY PROPERTY DAMAGE (Per accident) \$ AUTOS ONLY R UMBRELLA LIAB X X 03141236 01/01/2024 03/01/2025 EACH OCCURRENCE OCCUR \$5,000,000 C X EXCESS LIAB X X EX9W90874024NF 01/01/2024 03/01/2025 AGGREGATE CLAIMS-MADE \$10,000,000 DED X RETENTION \$10,000 WORKERS COMPENSATION Α X 35379988801 03/01/2024 03/01/2025 X PER STATUTE AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? E.L. EACH ACCIDENT \$1,000,000 N/A (Mandatory in NH) E.L. DISEASE - EA EMPLOYEE \$1,000,000 If yes, describe under DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT \$1,000,000 04/01/2024 03/01/2025 5,000,000 Ea Job Site Installation 7037100866 1,000,000 Transit/Stor Crime/Fiduciary 107067715 04/01/2024 03/01/2025 500,000/1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required) Blanket Additional Insured on General Liability and Auto Liability on a Primary-Noncontributory basis. Blanket Waiver of Subrogation on General Liability, Auto Liability and Workers Compensation. Umbrella follows form. 30 Days' Notice of Cancellation will be endorsed when required by written contract.

**CERTIFICATE NUMBER:** 

CERTIFICATE HOLDER	CANCELLATION
****FOR BIDDING PURPOSES****	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE
	Kola Helma

© 1988-2015 ACORD CORPORATION, All rights reserved.

**REVISION NUMBER:** 

### I-CGC041816

Lumberson, Thurston 2719 17th Street East Palmetto. FL 34221



### PINELLAS COUNTY CONSTRUCTION LICENSING BOARD

THIS CERTIFIES THAT Thurston Lamberson DBA TLC Diversified Inc

STATE CERT# I-CGC041816

HAS FILED HIS/HER LICENSE AND PROOF OF REQUIRED LIABILITY AND WORKERS' COMPENSATION INSURANCE WITH THIS BOARD.

IN GOOD STANDING UNTIL DATE OF ISSUANCE

September 30, 2024 09/19/2023

\* Please cut out license along lines

### I-CUC053963

Lamberson, Thurston 2719 17th Street East Palmetto, FL 34221



### PINELLAS COUNTY CONSTRUCTION LICENSING BOARD

THIS CERTIFIES THAT Thurston Lamberson DBA TLC Diversified Inc

STATE CERT # I-CUC053963
HAS FILED HIS/HER LICENSE AND PROOF OF REQUIRED LIABILITY AND WORKERS' COMPENSATION INSURANCE WITH THIS BOARD

IN GOOD STANDING UNTIL DATE OF ISSUANCE

September 30, 2024 09/19/2023

\* Please cut out license along lines



Department of State / Division of Corporations / Search Records / Search by Entity Name /

### **Detail by Entity Name**

Florida Profit Corporation TLC DIVERSIFIED, INC.

Filing Information

**Document Number** 

H51364

FEI/EIN Number

59-2513308

Date Filed

04/04/1985

State

FL

**Status** 

ACTIVE

Last Event

AMENDMENT AND NAME CHANGE

Event Date Filed

08/23/2017

**Event Effective Date** 

NONE

**Principal Address** 

2719 17TH STREET EAST PALMETTO, FL 34221

Changed: 04/25/2001

**Mailing Address** 

2719 17TH STREET EAST PALMETTO, FL 34221

Changed: 04/25/2001

Registered Agent Name & Address

Lamberson, Dalas 303 Ocala Rd Belleair, FL 33756

Name Changed: 02/18/2022

Address Changed: 02/21/2022

Officer/Director Detail
Name & Address

Title DP

Lamberson, Dalas 2719 17TH STREET EAST PALMETTO, FL 34221

Title CFO

LAMBERSON, THURSTON 2719 17TH STREET EAST PALMETTO, FL 34221

Title Treasurer

Nowakowski, Benjamin 2719 17TH STREET EAST PALMETTO, FL 34221

Title Secretary

Justus, DeAnna 2719 17TH STREET EAST PALMETTO, FL 34221

### **Annual Reports**

Report Year	Filed Date
2023	04/17/2023
2024	01/10/2024
2024	01/11/2024

### **Document Images**

01/11/2024 AMENDED ANNUAL REPORT	View image in PDF format
01/10/2024 ANNUAL REPORT	View image in PDF format
04/17/2023 - ANNUAL REPORT	View image in PDF format
02/21/2022 AMENDED ANNUAL REPORT	View image in PDF format
02/18/2022 ANNUAL REPORT	View image in PDF format
01/11/2021 ANNUAL REPORT	View image in PDF format
01/23/2020 ANNUAL REPORT	View image in PDF format
01/29/2019 ANNUAL REPORT	View image in PDF format
02/12/2018 - ANNUAL REPORT	View image in PDF format
08/23/2017 - Amendment and Name Change	View image in PDF format
01/09/2017 ANNUAL REPORT	View image in PDF format
02/24/2016 ANNUAL REPORT	View image in PDF format
01/12/2015 ANNUAL REPORT	View image in PDF format
01/14/2014 ANNUAL REPORT	View image in PDF format
01/28/2013 ANNUAL REPORT	View image in PDF format
01/25/2012 ANNUAL REPORT	View image in PDF format
02/02/2011 - ANNUAL REPORT	View image in PDF format
02/08/2010 ANNUAL REPORT	View image in PDF format
02/05/2009 ANNUAL REPORT	View image in PDF format

03/28/2008 ANNUAL REPORT	View image in PDF format
01/16/2007 - ANNUAL REPORT	View image in PDF format
03/13/2006 ANNUAL REPORT	View image in PDF format
02/05/2005 ANNUAL REPORT	View image in PDF format
02/20/2004 ANNUAL REPORT	View image in PDF format
02/28/2003 - ANNUAL REPORT	View image in PDF format
02/19/2002 - ANNUAL REPORT	View image in PDF format
02/13/2001 ANNUAL REPORT	View image in PDF format
02/01/2000 ANNUAL REPORT	View image in PDF format
04/20/1999 ANNUAL REPORT	View image in PDF format
02/10/1998 ANNUAL REPORT	View image in PDF format
02/18/1997 - ANNUAL REPORT	View image in PDF format
01/29/1996 - ANNUAL REPORT	View image in PDF format
01/19/1995 ANNUAL REPORT	View image in PDF format

I media Designaria and Ecolor Division of Allegian Harm

### DRUG FREE WORKPLACE FORM

### PREFERENCES TO BUSINESSES WITH DRUG-FREE WORKPLACE PROGRAMS UNDER SECTION 287.087, FLORIDA STATUTES.

- 1. This statement is submitted with the attached Bid/Proposal.
- 2. Preference shall be given to businesses with drug-free workplace programs. Whenever two or more bids which are equal with respect to price, quality, and service are received by the City for the procurement of commodities or contractual services, a bid received from a business that certifies that is has implemented a drug-free workplace program shall be given preference in the award process. Established procedures for processing tie bids will be followed if none of the tied vendors have a drug-free workplace program. In order to have a drug-free workplace program, a business shall:
  - a. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
  - b. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
  - c. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (a).
  - d. In the statement specified in subsection (a), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, violation of Chapter 893 or of any controlled substance law of the United States or any state for a violation occurring in the workplace no later than five (5) days after such conviction.
  - e. Impose a sanction on or require the satisfactory participation in a drug abuse assistance or rehabilitation program, if such is available in the employee's community, by any employee who is so convicted.
  - f. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

AS THE PERSON AUTHORIZED TO SIGN THE STATEMENT, I CERTIFY THAT THIS FIRM COMPLIES FULLY WITH THE ABOVE REQUIREMENTS.

VENDOR'S PRINTED NAME:	TLC Diversified, Inc.	
AUTHORIZED SIGNATURE: X	54	
13-13-13-13	Eric Macek/VP of Pre-Construction	

### SECTION E-BID SUBMITTAL FORM

### FLORIDA TRENCH SAFETY ACT

### CERTIFICATION AND DISCLOSURE STATEMENT

The undersigned acknowledges the requirements of the Florida Trench Safety Act (Section 553.60 et. seq. Florida Statutes).

- A. The Bidder further acknowledges that the Florida Trench Safety Act, (the Act) establishes the Federal excavation safety standards set forth at 29 C.F.R Section 1926.650 Subpart P, as the interim state standard until such time as the state of Florida, through its Department of Labor and Employment Security, or any successor agency, adopts, updates, or revises said interim standard. This State of Florida standard may be supplemented by special shoring requirements established by the State of Florida or any of its political subdivisions.
- 8. The Bidder, as Contractor, shall comply with all applicable excavation/trench safety standards.
- C. The contractor shall consider the geotechnical data available from the County, if any, the Contractor's own sources, and all other relevant information in its design of the trench safety system to be employed on the subject Project. The Contractor acknowledges sole responsibilities for the selection of the data on which it relies in designing the safety system, as well as for the system itself.
- D. The amounts that the Bidder has set forth for pipe installation includes the following excavation/trench safety measures and the linear feet of trench excavated under each safety measure. These units, costs, and unit values shall be disclosed solely for the purpose of compliance with procedural requirements of the Act. No adjustment to the Agreement Time or price shall be made for any difference in the actual number of linear feet of trench excavation, except as may be otherwise provided In these Contract

	Trench Safety Measure (Description)	Units of Measure (LF, SF)	Unit (Quantity)	Unit Cost	Extended Cost
1. S	lope	LS	1	\$500.00	\$ 500.00
2.				\$	\$
3.				\$	\$
4.				\$	\$
5.				\$	\$

For	Information	Only	Not for	Payment	Purposes

	_	^	^		^	^	
ч.	~	()	ŧI	П	п	0	

Bidder may use additional sheets as necessary to extend this form. Failure to complete the above may result in the bid being declared non-responsive.

- E. The amount disclosed as the cost of compliance with the applicable trench safety requirements does not constitute the extent of the Contractor's obligation to comply with said standards. The Contractor shall extend additional sums at no additional cost to the County, if necessary, to comply with the Act (except as otherwise be provided).
- F. Acceptance of the bid to which this certification and disclosure applies in no way represents that the County or its representatives has evaluated and thereby determined that the above costs are adequate to comply with the applicable trench safety requirements nor does it in any way relieve the Contractor of its sole responsibility to comply with the applicable trench safety requirements.

TLC Diversified, Inc. Company Name	)
Name and Title Eric Macek/VP of Pre-Consti	ruction
Address:	(941) 722-0621 / (941) 722-1382 Telephone/Fax
2719 17th Street East Palmetto, FL 34221	59-2513308 Federal Employee ID NO. (FEIN)
	emacek@tlcdiv.com Email of Account Representative

### PUBLIC ENTITY CRIME FORM

SWORN STATEMENT UNDER SECTION 287.133(3) (a), FLORIDA STATUTES ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to City of Tarpon Springs, FL by:

Eric Macek, VP Pre-Construction
(print individual's name and title)

for

TLC Diversified, Inc.
(print name of entity submitting sworn statement)

whose business address is

2719 17<sup>th</sup> St. E., Palmetto, FL 34221

and (if applicable its Federal Employer Identification Number (FEIN) is

59-2513308

2. I understand that a "public entity crime" as defined in Para. 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including, but not limited to, any bid or contract for goods or services to be provided to any public entity or an agency or political subdivision of any other

state or of the United States and involving antitrust, fraud, theft, bribery,

3. I understand that "convicted" or "conviction" as defined in Para. 287.133(1)(b), Florida Statutes means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment of information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo contendere.

collusion, racketeering, conspiracy, or material misrepresentation.

4. I understand that an "affiliate" as defined in Para. 287.133(1)(a), Florida Statutes means:

- a. A predecessor or successor of a person convicted of a public entity crime; or
- b. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting a controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint-venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.
- 5. I understand that a "person" as defined in Para. 287.133(1)(e), Florida Statutes means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with a public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
- 6. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. Please indicate which statement applies:

X Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners, shareholders, employees, members or agents who are active in management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that it was not in the public interest to place e

entity submitting this sworn statement on the convicted vendor list (attach a copy of the final order).

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH ONE ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017 FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

TLC Diversified, Inc.	
1 13	
(Signature)	
Eric Macek, VP Pre-Construction	
Sworn to and subscribed before me this	2 <sup>nd</sup> day of _April, 2024
Personally known to me.	
Notary Public – State of <u>Florida</u>	Signature of Notary) Linda Kay Moore

Notary Stamp:





### UNANIMOUS CONSENT OF SHAREHOLDERS AND DIRECTORS OF TLC DIVERSIFIED INC.

### February 5, 2022

The undersigned, being the sole shareholder and director of the TLC Diversified Inc., a Florida corporation (the "Company"), hereby consent to the adoption of the following resolutions, effective as of the date hereof, by written consent in lieu of a meeting:

WHEREAS, the undersigned desire to have the Company continue to bid on projects from time to time and further desire to designate which of its officers have the authority to execute and deliver such bids;

NOW, THEREFORE, BE IT RESOLVED, that the following officers (the "Authorized Officers") be and each hereby is authorized, empowered and directed, in the name and on behalf of Company, to: (i) to execute and deliver bids for construction projects from time to time and (ii) negotiate, finalize and enter into, execute and deliver such bids and contracts related thereto, with such additions, deletions or other modifications deemed by such Authorized Officer to be necessary, advisable or appropriate:

Name of Officer Dalas Lamberson Deanna Justus Eric Macek Robert LaChance Mark Selph

Offices Chief Executive Officer and President Secretary Vice President of Pre-Construction Construction Manager Vice President of Operations

FURTHER RESOLVED, that each such Authorized Officer be and hereby is authorized, empowered and directed, in the name and on behalf of the Company, to undertake any other action deemed by such Authorized Officer to be necessary, advisable or appropriate in furtherance of the Company's objectives in connection with the foregoing resolution, and that any such action taken or any agreement, certificate, notice, letter or other document executed and delivered by such Authorized Officer in connection with any such action shall be conclusive evidence of such Authorized Officer's authority to take, execute and deliver the same;

FURTHER RESOLVED, that all actions heretofore taken by such Authorized Officer or any other manager, director, officer, member, representative or agent of the Company, or any of their affiliates in connection with the foregoing resolutions and the matters or Transaction described therein be and hereby are ratified, confirmed and approved in all respects as the act and deed of the Company;

FURTHER RESOLVED, that these resolutions may be executed (i) via facsimile, e-mail or other means of electronic transmission, which shall be deemed an original and (ii) in any number of separate counterparts (by original or electronic means), each of which shall be an original, and all of which taken together shall be deemed to constitute one and the same instrument.

IN WITNESS WHEREOF, the undersigned have authorized, approved and adopted the forgoing resolutions effective as of the date first above written.

SHAREHOLDER:

Dalas Lamberson

DIRECTOR:

Dalas Lamberson

Sworn to and subscribed before me, Dalas Lamberson, whom is Personally Known to Me, this 5th Day of February, 2022

LAUREN MCGOVERN Comm# HH202764 Expires 11/29/2025

Date: 2/5/2022

Notary Public: Lauren McGovern



### UNANIMOUS CONSENT OF THE SOLE SHAREHOLDER AND DIRECTOR OF TLC DIVERSIFIED, INC.

### February 4, 2022

The undersigned, being the sole shareholder and sole the director of the TLC DIVERSIFIED, INC., a Florida corporation (the "Company"), hereby consents to the adoption of the following resolutions, effective as of the date hereof, by written consent in lieu of a meeting:

WHEREAS, the undersigned shareholder acquired 100% of the capital stock of the Company as of the date hereof and desires to appoint new directors to serve on the Company's Board of Directors (the "Board") and the undersigned newly appointed directors desire to appoint new officers to serve as the Company's officers;

NOW, THEREFORE, BE IT RESOLVED, that the undersigned sole shareholder of the Company hereby elects and appoints the following individuals as sole new directors of the Corporation, to serve as directors until their successors are duly elected and qualified:

### Dalas Lamberson

FURTHER RESOLVED, that undersigned newly appointed director hereby appoints the following persons to the office set forth opposite their names, to serve in those capacities until the Board duly elects their successors, or until their earlier resignation. removal or death:

> Name of Officer Dalas Lamberson Thurston Lamberson Deanna Justus Eric Macek Robert LaChance Mark Selph

Chief Executive Officer and President Chief Financial Officer and Treasurer

Secretary

Offices

Vice President of Pre-Construction

Construction Manager

Vice President of Operations

FURTHER RESOLVED, that these resolutions may be executed (i) via facsimile, e-mail or other means of electronic transmission, which shall be deemed an original and (ii) in any number of separate counterparts (by original or electronic means), each of which shall be an original, and all of which taken together shall be deemed to constitute one and the same instrument.

IN WITNESS WHEREOF, the undersigned have authorized, approved and adopted the forgoing resolutions effective as of the date first above written.

SHAREHOLDER:

Sworn to and subscribed before me, Dalas Lamberson, whom is Personally Known to Me, this 4th Day of February, 2022

Dalas Lamberson

Dalas Lamberson

DIRECTOR:

LAUREN MCGOVERN **Notary Public** State of Florida Comm# HH202764 Expires 11/29/2025

Date: 2/4/2022

Notary Public: Lauren McGovern





Company ID Number: 378981 Client (

Client Company ID Number:1853660

Information Information relating to your Compa	Required for the E-Verify Program iny:
Company Name	TLC Diversified, Inc.
Company Facility Address	2719 17th St E Palmetto, FL 34221
Company Alternate Address	2719 17th St E Palmetto, FL 34221
County or Parish	Manatee
Employer Identification Number	59-2513308
North American Industry Classification Systems Code	Construction Of Buildings (236)
Parent Company	
Number of Employees	20 to 99
Number of Sites Verified for	1





Company ID Number:378981 Client Company ID Number:1853660

Are you verifying	for more than :	L site? If yes,	, please provide the	e number of sites	s verified for in each
State:		_			

per management of the contract	
Clasida	4
Florida	1





Company ID Number:378981 Client Company ID Number:1853660

### Information relating to the Program Administrator(s) for your Company on policy questions or operational problems:

Name	Lauren McGovern	
Phone Number	(941) 722-0621	
Fax Number		,
Email Address	lmcgovern@tlcdiv.com	

### State of Florida Department of State

I certify from the records of this office that TLC DIVERSIFIED, INC. is a corporation organized under the laws of the State of Florida, filed on April 4, 1985.

The document number of this corporation is H51364.

I further certify that said corporation has paid all fees due this office through December 31, 2024, that its most recent annual report/uniform business report was filed on January 11, 2024, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the Great Seal of the State of Florida at Tallahassee, the Capital, this the Eleventh day of January, 2024



Secretary of State

Tracking Number: 9113962538CC

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

## APPLICATION AND CERTIFICATE FOR PAYMENT

Pinellas Park, FL 33780-1100 City of Pinellas Park P.O. Box 1100

2719 17th Street East

TLC Diversified, Inc.

From:

Palmetto, FL. 34221

941-722-0621

Project: Utility Rehab & Construction Services LS #31 Pump Out Replacement

Contract No.: 240055-B-AS

Contract Date: 05/19/2025

Application: Period to:

FINAL

PO Reference No.: 20250369

CONTRACTOR ENGINEER OWNER

Distribution to: 06/30/2025

Application is made for payment, as shown below, in connection with the Contract. Continuation Sheet is attached. \$0.00 \$0.00 \$0.00 DELETIONS \$0.00 ADDITIONS TOTALS TOTAL Date Approved CHANGE ORDER SUMMARY Final Adjustments Net Change by Change Orders Change Orders approved in previous months by Owner Approved this month Number

Payment were issued and payments received from the Owner, and by this Application for Payment has been completed in accordance Contractor's knowledge, information and belief, the work covered with the Contract Documents, that all amounts have been paid by The undersigned Contractor certifies that to the best of the the Contractor for work for which previous Certificates for that current payment shown herein is now due.

TLC Diversified, Inc. CONTRACTOR:

04/10/2025 05/19/2025 03/15/2026 100.00% 14.00% 8 CONTRACT DATA Percent Complete - \$\$\$ **Bids Received** Notice to Proceed New Final Completion Date Percent Complete - Time Days, Substant. Comp. Days, Final Comp. Time Extentions Allowed Time Elapsed to Date:

**Fotal Stored Material** 

1 Original Contract Sum 2 Net Change by Change Orders

3 Contract Sum to Date (Line 1 + 2)

\$0.00

\$161,533.00

\$161,533.00

\$161,533.00

\$0.00

\$161,533.00

\$0.00

\$161,533.00

4 Total Completed

5 Total Stored Material

6 Total Completed and Stored

0.00% (of completed work) 8 Total Earned Less Retainage 7 Retainage

(Line 6 less Line 7 Total)

9 Less Previous Certificates for Payment (Lines 9 + 10 from prior certificate)

10 Current Payment Due (Line 8 less line 9) 11 Balance to Finish, Plus Retainage

(Line 3 less line 8)

\$0.00 \$161,533.00

OWNERS CERTIFICATE FOR PAYMENT

Work has progressed as indicated, that the quality of work is in accordance with and the data comprising the above application, the Architect/Engineer certifies to the Owner that to the best of his/her knowledge, information and belief, the In accordance with the Contract Documents, based on onside observations said Contract Documents, and the Contractor is entitled to payment of the AMOUNT CERTIFIED.

APPROVED AS NOTED CITY OF PINELLAS PARK JTILITIES DIVISION J APPROVED

named herein. Issuance, payment and acceptance of payment are without prejudice to any rights of the Owner or Contractor under this Contract.

This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor

Date:

(Attach explanation if amount certified differs from that applied for)

7/23/2025

Date:

AMOUNT CERTIFIED:

CONSTRUCTION INSPECTOR

NOT APPR SIGNIATURE Sagar M

DATE 25381/543

Po# 2025 0369

Printed : 7/23/2025

### 240055-B-AS

Specs = Specifications

LF = Linear Feet

SY ≈ Square Yard SF = Square Foot

# Utility Rehabilitation and Construction Services

Base Work Order - TLC Diversified, Inc.

M&P = Measurement and Payment UOM = Unit of Measurement N/A = Not Applicable EA # Each TN = Ton

Amount Earned to Date CY = Cubic Yard ED = Each Day HR ≈ Hour Oty to Date Amount this Draw Unit Cost Extended Cost Amount Earned Draw Q Ç MON Description FDOT = Florida Department of Transportation Specifications Item No. M&P Item # LB = Pound No.

Cent Comp

			r	r					ŀ		
-		Restoration, includes maintaining for 30 days after completion		T							
3	1.01	Sodding - Bahla	λS	250 (	\$ 20.00	\$5,000.00	250.00	\$5,000.00	250.0	\$5,000.00	100%
15		Asphaltic concrete surface and friction courses									
33	1,12	Remove and dispose of existing asphalt and concrete (fruck measure)	ζ	18	\$ 250.00	\$4,500.00	18.00	\$4,500.00	18.0	\$4,500.00	100%
34		Concrete sidewalk, driveways and curb elements									
39	1.09	Special Refill Materials - Crushed Stone	5	2	\$ 175.00	\$350.00	2.00	\$350.00	2.0	\$350.00	100%
86		PVC C905 SDR 25, for force mains, 0' - 6' depth									
87	1.16	16" SDR 25, PVC	F)	20	\$ 160.00	\$3,200.00	20.00	\$3,200.00	20.0	\$3,200.00	100%
137		Ductile iron pipe, 0' - 6' depth									
144	1.18	16" DIP, pressure dass 350	<u>ا</u>	42	\$ 200.00	\$8,400.00	42.00	\$8,400.00	42.0	\$8,400.00	100%
149		C153 mechanical joint fittings or flanged without accessories		-							
150	1.19	Miscellaneous MJ fittings for all C153 MJ fittings	9	1681	\$ 58.00	\$97,498.00	1681.00	\$97,498.00	1681.0	\$97,498.00	100%
151		Gate valve and box, resilient seated									
159	1.20	16" gate valve and box	EA	-	\$ 6,300.00	\$6,300.00	1.00	\$6,300.00	1.0	\$6,300.00	100%
210		Thrust block									
211	1.24	Cast-in-place thrust block	ζ	4	\$ 800.00	\$3,200.00	4.00	\$3,200.00	4.0	\$3,200.00	100%
227		Restrained joint devices, fitting restraint, for ductile iron pipe or PVC	-								
234	1,25	Meg-a-Lug Series 1100 or equal, fitting restraint, 16"	Æ	2	\$ 365.00	\$1,825.00	5.00	\$1,825.00	5.0	\$1,825.00	100%
240		Tapping sleeve and valve and line stops	-	-							
249	1.26	Tapping sleeve and valve 20" x 12"	EA	-	\$ 8,400.00	\$8,400.00	1.00	\$8,400.00	1.0	\$8,400.00	100%
		Initial repair excavation, for the first 25 feet of excavation at the following									
267		pipe depths (includes mobilization)									
282	1.27	over 6' - up to 8' depth	EA		\$ 8,700.00	\$8,700.00	1.00	\$8,700.00	1.0	\$8,700.00	100%
		Additional repair excavation, per foot in excess of 25 feet at the following	_								
289		pipe depths to be paid for under separate pay items	_								
291	1.28	over 6' - up to 8' depth	F.	10	\$ 155.00	\$1,550.00	10.00	\$1,550.00	10.0	\$1,550.00	100%
301	_ i	Dewatering									
302	1.31	Fuel included for well point pumps									
306	1.31	Well point pump - Initial, 10' - 12' depth (up to 12 well points)	EA	1	\$ 4,600.00	\$4,600.00	1.00	\$4,600.00	1.0	\$4,600.00	100%
314	1.31	Well point pump - Additional 10' - 12' depth (per well point)	EA	10	\$ 75.00	\$750.00	10.00	\$750.00	10.0	\$750.00	100%
484		Lining and Sheeting	_								
491	1.43	Furnish, Install and Remove Temporary Sheeting	SF	132	\$ 55.00	\$7,260.00	132.00	\$7,260.00	132.0	\$7,260.00	100%
515		Miscellaneous									

TLC Job 25-13-01

### 240055-B-AS

## Utility Rehabilitation and Construction Services Base Work Order - TLC Diversified, Inc.

Ä Š D	= Measu	M&P = Measurement and Payment									Specs = Specifications	
§ 05	= Unit of	UÓM = Unit of Measurement									LF = Linear Feet	
EA = Each	Each										SY = Square Yard	
= A/N	N/A = Not Applicable	licable									200 00000000000000000000000000000000000	
TN ≈ Ton	on										ST = Square Foot	
LB = F	LB = Pound										ED = Each Day	
FDOT	= Florida	FDOT = Florida Department of Transportation Specifications									HR = Hour	
		Item No.										l
Item No.	M&P Item#	Description	MON	Oty.	Unit Cost	Extended Cost	Previous Amount Earned	Qty this Draw	Amount this Draw	Oty to Date	Amount Earned to Date	Cent Comp
516	6 1.47	Emergency work premium	뚶	-	\$ 10,000.00				T	T		
		Out of Scope Items	Н									
	_		$\dagger$	$\dagger$								
	_		+	$\dagger$								
	_		+	+					12	T		
		Total Contract Amounts				\$161,533.00		Earned	\$161,533.00	Ī	\$161.533.00	l
												ı
	Ц	Additional Work: Approved by Owner										
			H									
	Ц			-						T		
<u>.</u>	1		+	+								
			+	-								
		Totals ORIGINAL CONTRACT & ADD'L WORK	1				Earned this Period	s Period	\$161,533.00	ľ	\$161,533.00	l
							Add new Material Stored	al Stored				
					_	SeT	Less Stored Material Installed	Installed				
					_		Less F	Less Retention				
							Invoice	Invoice Amount	\$161,533.00		\$161,533.00	
										l		
		Additional Work; Pending Approval							.5			
				$\parallel$					<del>    -</del>			
	Ш			+						T		
	Щ	The state of the s										
	$\downarrow$											
		THE COUNTY WOOD								İ		1
		ADD L WORN PERFORMED				ADD'L	ADD'L Amount Earned		i i			
									THIS draw		TO.DATE	
							Amount	to be add	Amount to be added into Contract	ב ב	1	
					•							

TLC Job 25-13-01

	#1	BALANCE TO INSTALL	
	Pay Request #:	INSTALLED THIS PERIOD	
ERIALS		PREVIOUSLY INSTALLED	
ORED MATE		RECEIVED THIS PERIOD	
DULE OF STOR		PREVIOUSLY RECEIVED	
CHED	as Park	INVOICE NO.	
PAY APPLICATION SCHEDULE OF STORED MATERIALS	City of Pinellas Park	SUPPLIER	
PAY		DESCRIPTION OF MATERIALS	TOTAL
Hallity Red		ITEM NO.	